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ORDER FOR SUPPLIES OR SERVICES 
SCHEDULE- CONTINUATION 

IMPORTANT· Mark all packages and papers with contract and/or order numbers 

DATE OF ORDER 'CONTRACT NO. 

04/11/2014 jEP-C-12-055 

ITEM NO. 

(a) 

0001 

SUPPLIES/SERVICES 

(b) 

TOPO: Jennifer Sincock Max Expire Date: 
03/27/2018 
Admin Office: 

CPOD 
US Environmental Protection Agency 
26 West Martin Luther King Drive 
Mail Code: NWD 
Cincinnati OH 45268 

Accounting Info: 
14-15-B-03LPOCB-202B63-2505-1403LL1014-001 
BFY: 14 EFY: 15 Fund: B Budget Org: 03LPOCB 
Program (PRC): 202B63 Budget (BOC): 2505 
DCN - Line ID: 1403LL1014-001 
Period of Performance: 04/11/2014 to 
09/27/2014 

Provide services in accordance with 
attached Performance Work Statement 
entitled, "Chesapeake Bay TMDL Midpoint 
Assessment and Watershed Implementation 
Plan Support-Support for EPA's Review of 
Chesapeake Bay Jurisdictions' Offset and 
Trading Programs." This task order award 
is a result of RFP PR-R3-13-00473. 
Cost Plus Fixed Fee Term: $113,681 
Level of Effort: 1044 
Award Type: Cost-plus-fixed-r.f~e~e~-----, 
Total E.stimated Cost: $1 (b)(4) I 
Fixed Fee: ~ (b )(4 ) I 
Term Form 

0002 Provide services in accordance with 
attached Performance Work Statement 
entitled, "Chesapeake Bay TMDL Midpoint 
Assessment and Watershed Implementation 
Plan Support-Support for EPA's Review of 
Chesapeake Bay Jurisdictions' Offset and 
Trading Programs." This task order award 
is a result of RFP PR-R3-13-00473. 
Cost Plus Fixed Fee Term: $130,194 
Level of Effort: 1143 
Award Type: Cost-plus-fixed-fee 
Total Estimated Cost: ~~(b~)~(4~) ------,l 

Fixed Fee: $l (b)(4) I 
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ORDER FOR SUPPLIES OR SERVICES 
SCHEDULE- CONTINUATION 

IMPORTANT· Mark all packages and papers with contract and/or order numbers 

DATE OF ORDER I CONTRACT NO. 

04/11/2014 jEP~C~12~055 

ITEM NO. 

(a) 

SUPPLIES/SERVICES 

Term Form 
(Option Line Item) 
07/28/2014 

(b) 

Period of Performance: 09/28/2014 to 
09/27/2015 

0003 Provide services in accordance with 
attached Performance Work Statement 
entitled, "Chesapeake Bay TMDL Midpoint 
Assessment and Watershed Implementation 
Plan Support-Support for EPA's Review of 
Chesapeake Bay Jurisdictions' Offset and 
Trading Programs." This task order award 
is a result of RFP PR-R3-13-00473. 
Cost Plus Fixed Fee Term: $130,440 
Level of Effort: 1116 
Award Type: Cost-plus-fixed-~f~e~e~---.l 
Total Estimated Cost: ~ (b )(4 ) . 
Fixed Fee: $1 (b)(4) I 
Term Form 
(Option Line Item) 
07/28/2015 

Period of Performance: 09/28/2015 to 
09/27/2016 

0004 Provide services in accordance with 
attached Performance Work Statement 
entitled, "Chesapeake Bay TMDL Midpoint 
Assessment and Watershed Implementation 
Plan Support-Support for EPA's Review of 
Chesapeake Bay Jurisdictions' Offset and 
Trading Programs." This task order award 
is a result of RFP PR-R3-13-00473. 
Cost Plus Fixed Fee Term: $132,235 
Level of Effort: 1096 
Award Type: Cost-plus-fixed-~f~e~e~---, 
Total Estimated Cost: ~ (b )(4 ) I 
Fixed Fee: $l (b)(4) I'----------' 
Term Form 
(Option Line Item) 
07/28/2016 
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ORDER FOR SUPPLIES OR SERVICES 
SCHEDULE- CONTINUATION 

IMPORTANT· Mark all packages and papers with contract and/or order numbers 

DATE OF ORDER 'CONTRACT NO. 

04/11/2014 IEP-C-12-055 

ITEM NO. 

(a) 

SUPPLIES/SERVICES 

(b) 

Period of Performance: 09/28/2016 to 
09/27/2017 

0005 Provide services in accordance with 
attached Performance Work Statement 
entitled, "Chesapeake Bay TMDL Midpoint 
Assessment and Watershed Implementation 
Plan Support-Support for EPA's Review of 
Chesapeake Bay Jurisdictions' Offset and 
Trading Programs." This task order award 
is a result of RFP PR-R3-13-00473. 
Cost Plus Fixed Fee Term: $128,445 
Level of Effort: 1042 
Award Type: Cost-plus-fixed-~f~e~e7------. 
Total Estimated Cost: ~ (b)(4 ) I 
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--------------

B-1 EPAAR 1552-237-72 KEY PERSONNEL. (APR 1984) 

(a) The Contractor shall assign to this contract the following key personnel: 

Watershed Modeler: 
l(b)(4) 

Tradinj and Offsets Expert: 
_(b)(4) I 

(b) During the first ninety (90) days of performance, the Contractor shall make no substitutions of 
key personnel unless the substitution is necessitated by illness, death, or termination of 
employment. The Contractor shall notify the Contracting Officer within 15 calendar days after 
the occurrence of any of these events and provide the information required by paragraph (c) of 
this clause. After the initial 90-day period, the Contractor shall submit the information required 
by paragraph (c) to the Contracting Officer at least 15 days prior to making any permanent 
substitutions. 

(c) The Contractor shall provide a detailed explanation of the circumstances necessitating the 
proposed substitutions, complete resumes for the proposed substitutes, and any additional 
information requested by the Contracting Officer. Proposed substitutes should have comparable 
qualifications to those of the persons being replaced. The Contracting Officer will notify the 
Contractor within 15 calendar days after receipt of all required information of the decision on 
substitutions. This clause will be modified to reflect any approved changes of key personnel. 

B-2 LOCAL CLAUSES EPA-B-16-102 ESTIMATED COST AND FIXED FEE 
BASE PERIOD 

(a) The estimated cost ofthis contract is $l(b)(4) 
(b) The fixed fee is $l(b)(4) I 
(c) The total estimated cost and fixed fee is $113,681 

LOCAL CLAUSES EPA-G-42-101 CONTRACT ADMINISTRATION REPRESENTATIVES 
Task Order-Level Contracting Officers Representatives (CORs)/Project Officers for this Task Order are 
as follows: 

Task Order COR 
Jennifer Sincock 
USEPA REGION 3 
1650 Arch Street 
Mail Code: 3WP30 
Philadelphia, PA 19103-2029 
Phone:215-814-5766 
Email: Sincock.jennifer@epa.gov 



Alternate Task Order COR 
Cheryl Atkinson 
USEP A REGION 3 
1650 Arch Street 
Mail Code: 3 WP30 
Philadelphia, PA 19103-2029 
Phone: 215-814-3392 
Email: Atkinson.che1yl@epa.gov 

1552.217-71 Option to extend the term of the contract-cost-type contract. (APR 1984) 

The Government has the option to extend the term of this contract for two additional period(s). If more 
than 30 days remain in the contract period of performance, the Government, without prior written 
notification, may exercise this option by issuing a contract modification. To exercise this option within 
the last 30 days of the period of performance, the Government must provide to the Contractor written 
notification prior to that last 30-days of the period. This preliminary notification does not commit the 
Government to exercising the option. Use of an option will result in the following contract modifications: 

-
(a) The "Period of Performance" clause will be amended to cover a base period and option periods: 

Period Start Date End Date 
Base Period 04/11/2014-09/27/2014 
Option Period 1 09/28/2014- 09/27/2015 
Option Period 2 09/28/2015 - 09/27/2016 
Option Period 3 09/28/2016- 09/27/2017 
Option Period 4 09/28/2017 - 03/2 7/2018 

(b) Paragraph (a) of the "Level of Effort" clause will be amended to reflect a new and separate level of 
effort of: 
Period 
Base Period 
Option Period 1 
Option Period 2 
Option Period 3 
Option Period 4 

Level of Effort 
1044 
1143 
1116 
1096 
1042 

(c) The "Estimated Cost and Fixed Fee" clause will be amended to reflect increased estimated costs and 
fixed fee for each option period as follows: 
Period Estimated Cost 
Option Period 1 Db)(4) 

Option Period 2 
Option Period 3 
Option Period 4 $ 

Fixed Fee r,., I Total CPFF 
$113,681 
$130,194 
$130,440 
$128,445 

(d) If the contract contains "not to exceed amounts" for elements of other direct costs (ODC), those 
amounts will be increased as follows: N/ A 



PEFORMANCE WORK STATEMENT 
TSA WP CONTRACT 

EPC12055 
Task Order 17 

A. TITLE: Chesapeake Bay TMDL Midpoint Assessment and Watershed Implementation 
Plan Support- Support of EPA's Review of Chesapeake Bay Jurisdictions' 
Offset and Trading Programs 

B. BACKGROUND & OBJECTIVES 

Background 

On December 29,2010, the U.S. Environmental Protection Agency (EPA) established the 

Chesapeake Bay Total Maximum Daily Load (TMDL). A TMDL calculates the maximum 

amount of a pollutant that a waterbody can receive while still meeting water quality 

standards. The Chesapeake Bay TMDL is the largest, most complex TMDL in the country, 

covering a 64,000-square-mile area across seven jurisdictions for the tidal segments and 
tributaries of the Chesapeake Bay that are impaired due to excessive loads of nitrogen, 
phosphorus and sediment. The Chesapeake Bay TMDL allocates loading caps to sources 
contributing those pollutants in seven jurisdictions ofthe Bay watershed-Delaware, the 
District of Columbia, Maryland, New York, Pennsylvania, Virginia, and West Virginia. 

Leading up to 2017, the Chesapeake Bay TMDL calls for a midpoint assessment to review 

progress toward meeting the nutrient and sediment pollutant load reductions identified in the 

2010 Chesapeake Bay TMDL and the Bay jurisdictions' Phase I and Phase II Watershed 
Implementation Plans (WIPs).This was designed as a mid-course check on progress to allow 

necessary adjustments in strategies to ensure that the Chesapeake Bay Program Partnership 

(Partnership) could achieve its 2025 goals for putting the necessary practices in place to 
restore Chesapeake Bay water quality to levels achieving water quality standards. A Phase 

III Watershed Implementation Plan is expected to be prepared by each jurisdiction which will 
address any needed adjustments. 

The Bay jurisdictions bear the responsibility for implementing the Bay TMDL as outlined in 

their Phase I and II WIPs. Offset and trading programs are possible tools the jurisdictions 

may utilize to implement the Bay TMDL. EPA expects that new or increased loadings of 

nitrogen, phosphorous and sediments in the Chesapeake Bay watershed will be offset by 
loading reductions and credits generated by other sources. Beyond permitting and nonpoint 

source controls, water quality trading is one approach that Bay jurisdictions may use to 
achieve the load reduction requirements established under the Bay TMDL. 

Water quality trading is a market-based approach, providing an economic incentive for 
voluntary pollutant reductions from point and nonpoint sources of pollution, to improve and 
preserve water quality. Trading can provide greater efficiency in achieving water quality 
goals in watersheds by allowing one source to meet its regulatory obligations by using 

pollutant reductions created by another source with lower pollution control costs. 
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EPA recognizes that a number of Chesapeake Bay jurisdictions are already implementing 
water quality trading programs. EPA supports implementation ofthe Bay TMDL through 
water quality trading programs, as long as they are established and implemented in a manner 
consistent with the Clean Water Act (CWA), its implementing regulations, EPA's 2003 
Water Quality Trading Policy and the 2007 Water Quality Trading Toolkit for NPDES 
Permit Writers. EPA does not support any trading activity that would delay or weaken 
implementation of the Bay TMDL, that is inconsistent with the assumptions and 
requirements of the TMDL, or that would cause the combined point source and nonpoint 
source loadings covered by a trade to exceed the applicable loading cap established by the 
TMDL. 

To promote the success of trading and offset programs in the jurisdictions, EPA intends to 
maintain regular oversight of jurisdictions' programs through periodic programmatic reviews 
and evaluations beginning with EPA's initial assessment of the jurisdictions trading and 
offset programs during 2011-2012. EPA's findings informed the offset and trading 
provisions that jurisdictions included in their Phase II WIPs. To further support the 
jurisdictions as they continue to develop and modify their offset and trading programs, EPA 
had committed to develop a series of technical memorandums (TMs), consistent with the Bay 
TMDL's Appendix S, for several offset and trading related topics. Several of these TMs have 
been drafted and are in various stages of completion. Additional information can be found at 
EPA's Bay TMDL website: 
http://www.epa.gov/reg3wapd/tmdl/ChesapeakeBay/EnsuringResults.html?tab2=7 

The U.S. Environmental Protection Agency (EPA) is seeking contractor assistance with the 
tasks described below to support trading and offset work and activities on the midpoint 
assessment and also support local partners in deciding how to cost-effectively implement the 
pollutant load reductions and manage load growth called for in their jurisdiction's WIPs. The 
Jurisdictions', at some point in the future, may have trading and offset programs that apply 
outside the Chesapeake Bay Watershed. It is the intent of this performance work statement 
to apply to those programs also. 

Objectives 

Included among the Bay TMDL 2017 midpoint assessment priorities, EPA will continue its 
oversight role on the implementation of the Bay TMDL where trading and offset programs 
are utilized to meet the 2017 interim goal of the Bay TMDL. EPA will also assist in 
determining what changes should be considered to existing jurisdictions' trading and offset 
programs as the Partnership moves from the 2017 midpoint and focuses on implementation 
of the jurisdictions' Phase III WIPs to meet the 2025 TMDL goal. 

EPA, the seven watershed jurisdictions, along with their federal agency partners, will also 
continue to monitor progress towards meeting the TMDL load reductions and load growth 
utilizing the existing accountability framework. This accountability framework, described 
within the Chesapeake Bay TMDL (see Section L, "References") includes the jurisdictions' 
WIPs, two-year milestones by jurisdictions and federal agencies, annual progress reporting 
and tracking, and federal actions, if needed. As part of this effort, the Partnership will need to 
continue to simulate jurisdictions' baseline and credit calculations, among other 
programmatic applications, and evaluate the nutrient and sediment controls associated with 
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various best management practices (BMPs) using the Chesapeake Bay Program modeling 
tools. 

C. TASKS 

The contractor shall provide support for the below tasks in the Base Period and in each 
Option Period. Written technical direction will be utilized to provide further detail on 
specific work included in the Performance Work Statement (PWS), provide guidance, or 
approve or comment on deliverables. The Task Order Project Officer (TOPO), the Alternate 
TOPO (if the TOPO is on leave or travel), and the Contracting Officer are the only 
individuals authorized to issue technical direction. The contractor shall anticipate working 
with the TOPO, staffleads from EPA Water Protection Division (WPD), Chesapeake Bay 
Program Office (CBPO) and jurisdictions to furnish the requested technical assistance. 
However only the TOPO may issue written technical direction, which will be the sole 
basis for the contractor to incur billable costs. 

The individual(s) working on this activity need to have the skills and experience of a 
Chesapeake Bay watershed modeler, with a working understanding of the Trading and Offset 
Technical Memoranda being developed by EPA Region 3 (see Section L, "References"). 

Task 1: Kickoff Meeting, Reporting, and Communication 

The contractor shall participate in a Kickoff Meeting with the TOPO either in person or via 
conference call to discuss the following: points of contact, roles and responsibilities, 
timelines, the schedule of benchmarks, milestones and deliverables, establish dates and times 
for monthly calls, monthly technical progress reports, and general Task Order administrative 
information. The technical progress reports shall include status updates of all of the tasks of 
this PWS. 

The TOPO will coordinate and set-up monthly working calls between EPA staff and the 
contractor's technical lead to discuss the status and progress of the work under this Task 
Order. The contractor shall participate in these monthly calls. The frequency of the monthly 
conference calls may be modified based on project status at the request of the contractor and 
only as approved by EPA. 

The contractor shall notify the TOPO of any problems, delays or questions as soon as they 
arise, including immediate written notification of any Task Order delays. The contractor 
shall provide a written monthly status report in accordance with contract requirements which 
will be used for invoice review purposes. All reporting shall be provided in accordance with 
the PWS Sections E and F. 

In general, written materials including meeting summaries shall be furnished by the 
contractor within five business days after request in draft form for the TOPO to review; then 
a final written deliverable would be expected within five business days after receipt of 
written technical direction from the TOPO, including the TOPO's comments and edits to the 
draft deliverable. 
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Task 2: Support for Developing Technical Memoranda to Assist Jurisdictions' 
Development of Offset and Trading Programs. 

EPA needs assistance with researching, writing and completing the following Technical 
Memoranda (a -1) below that will provide the jurisdictions further guidelines as to EPA's 
expectations for responding to the findings referred to in the Background section of this 
document. These Technical Memoranda are not official agency guidance and are only 
applicable in the Chesapeake Bay watershed. It is also limited to the monitoring and 
estimation of annual loads. It is important that annual load monitoring and load calculations 
be accurate to insure that existing loads comply with the Waste Load Allocations (WLAs) 
and that new loads are offset completely. The 2010 Chesapeake Bay Total Maximum Daily 
Load for Nitrogen, Phosphorous and Sediment1 (Bay TMDL) expects the Bay jurisdictions to 
offset all new or increased loads and identifies trading as a tool that can be used to implement 
the Bay TMDL. The programs are expected to be consistent with the Bay TMDL, including 
its allocations and assumptions and the common elements of Appendix S. Jurisdictions' 
offset and trading programs also should be consistent with the Clean Water Act2

, its 
implementing regulations, EPA's 2003 Water Quality Trading Policy,3 and EPA's 2007 
Water Quality Trading Toolkit for NPDES Permit Writers.4 These Technical Memoranda 
include but are not limited to: 

a) Technical Memorandum on Representative Sampling 

The contractor shall support EPA in developing a Technical Memorandum on representative 
sampling. This Technical Memorandum addresses the load calculation methodology and 
sampling frequency of Chesapeake Bay watershed wastewater treatment plants and identifies 
an approach that should result in data sufficient to support Chesapeake Bay jurisdictions'5 

trading and offset programs. (Additional technical memorandums have been or shall be 
developed that address specific aspects of the jurisdictions' offset and trading programs). 

Data collected by EPA from one Waste Water treatment Plant (WWTP) in PA and one in 
VA is sufficient to estimate the potential error introduced into Total Nitrogen (TN) and Total 
Phosphorous (TP) total load calculations from using only one or two samples of plant 
discharge per week that are subsequently aggregated to monthly estimates. The data from the 
two facilities also allow for a quantitative assessment of the cost effectiveness of increasing 
the number of samples per week in terms of improvement in the total TN and TP load 
calculations. Finally, the data from the VA and PA WWTPs enable a comparison of two 
alternative methods for calculating total loads. 

This technical memorandum assesses the post-treatment loads from two WWTPs. This 
technical memorandum and its associated analysis are based upon the assumption that 
sampling is random and that there is no bias created by drawing samples at non-

1 Full text of the Bay TMDL may be found at: 
http://www .epa. gov /reg3 wapd/tmdl/ChesapeakeBay/tmdlexec.html 
2 Clean Water Act, 33 U.S.C. §§ 1251 et seq. 
3 http://www.epa.gov/owow/watershed/trading/finalpolicy2003.pdf 
4 United States Environmental Protection Agency, "Water Quality Trading Toolkit for Permit Writers," 
Updated June 2009. Available online at http://water.epa.gov/type/watersheds/trading/WQTToo!kit.cfm 
5 The Chesapeake Bay jurisdictions are: Delaware, Maryland, Pennsylvania, New York, Virginia, West 
Virginia, and the District of Columbia 
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representative modes of operation. The conclusions and recommendations to be drawn 
should be able to account for the fact that samples can be taken at non-representative points 
of time. The objectives ofthis technical memorandum are to: 

Determine if there are weekly, monthly or seasonal influences on the load 

calculations, 

Assess how changes in sampling frequency change the accuracy of the results, 

Assess the relationship among sampling frequency, accuracy of load estimates, and 

sampling cost, and 

Assess bias in average monthly loads using two different calculation methods. 

b) Technical Memorandum on Baseline Demonstration for Jurisdictions 

The contractor shall support EPA in the evaluation and development of baseline 
demonstrations for the Chesapeake Bay jurisdictions' to support their offset/trading 
programs. The purpose of this evaluation is to determine if the agricultural and storm water 
trading and offset baseline and credits generated for trading and offsets meet the 201 0 
Chesapeake Bay Total Maximum Daily Load (Bay TMDL) for nitrogen, phosphorus, and 
sediment. This evaluation is solely for the purpose of determining if the jurisdictions' trading 
and offset baselines are acceptable in the context ofthe Bay TMDL as defined in Section 10 
and Appendix S6

. The conclusions from this evaluation are not intended to be used for any 
other purpose than establishing the baseline and the credits generated for a trade and/or offset 
as comparable to the TMDL allocation and load reductions calculated by the Chesapeake 
Bay Program Watershed Model-Hydrological Simulation Program-Fortran. Model 
comparison is neither evaluated for nor intended to be used for Watershed Implementation 
Plans (WIPs ), Annual Progress Review, Milestones or any other EPA or Chesapeake Bay 
Program use of the Watershed Model. The contractor shall: 

Assist EPA with the design and evaluation of Watershed Model scenarios to assess 
the offset/trading programs. 
Suggest improvements to the offset/trading programs to bring them in line with EPA 
regulations, guidance, and the Bay TMDL. 
Assist EPA and CBP· in responding to jurisdictional modifications of their 
offset/trading programs. 
Analyze model scenarios from the Chesapeake Assessment and Scenerio Tool 
(CAST), the Maryland Assessment and Scenerio Tool (MAST), the Virginia 
Assessment Scenerio Tool (VAST), Scenario Builder, and the Watershed Model to 
answer questions and address concerns by jurisdictions. EPA will provide these 
scenarios to the contractor. 

c) Technical Memorandum on Credit Calculation Methodology 

6 Full text ofthe 2010 TMDL is available at 
http://www.epa.gov/reg3wapd/tmdi/ChesapeakeBay/tmdlexec.html. Last accessed 11130/2012. 
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The contractor shall support EPA in evaluation and development of a Technical 

Memorandum on Credit Calculation Methodology using the tools Nutrient Tracking 

Tool. These models and calculation tools will provided by EPA and USDA 

d) Technical Memorandum on Interstate Trading 

The contractor shall support EPA in evaluation and development of a Technical 
Memorandum on Interstate Trading. Some Chesapeake Bay Watershed jurisdictions have 
proposed the buying and selling credits across jurisdiction boundaries. Anticipate the 
memorandum being up to ten (10) pages. Further information will be provided by the Task 
order Contracting Officer Representative through Technical Direction. 

e) Technical Memorandum on MS4 and Construction permits Trading and TMDL 

The contractor shall support EPA in the evaluation and development of a Technical 
Memorandum on MS4 and Construction permits to support stormwater trading and offset 
programs for Chesapeake Bay jurisdictions. This TM shall address credit purchases and sale 
by NPDES-permitted MS4s, NPDES-permitted construction, and NPDES-permitted 
industrial stormwater facilities. This TM will not be addressing off-site reductions on 
property owned by the same owner or fee-in-lieu programs for meeting load requirements. 
The contractor shall: 

Assist EPA with the design and evaluation of Watershed Model scenarios to assess 
the offset/trading programs. 
Suggest improvements to the offset/trading programs to bring them in line with EPA 
regulations, guidance, the Bay TMDL, and other expectations. 
Assist EPA and CBP in responding to jurisdictional modifications of their 
offset/trading programs. 
Analyze model scenarios from CAST/MASTN AST, Scenario Builder, and the 
Watershed Model to answer questions and address concerns by jurisdictions. 

f) Technical Memorandum on Net Improvement Offset 

The contractor shall support EPA in evaluation and development of a Technical 
Memorandum on Net Improvement Offsets. Net Improvement Offsets, for purposes of the 
Bay TMDL, this means an offset at a ratio greater than merely accounting for the entire new 
or increased load. The jurisdiction's offset program would need to provide the authority and 
procedures for invoking such a provision. This tool might be considered as a means to 
accelerate load reductions where a jurisdiction is not on a schedule to ensure that nitrogen, 
phosphorus, and sediment controls are in place by 2017 and 2025 to meet interim and final 
target loads, respectively. This may be determined based on an EPA evaluation of a 
jurisdiction's progress on its WIP and 2-year milestones, as discussed in EPA's December 
29, 2009 letter (USEPA 2009d). Net improvement offsets also might be considered, in the 
case of permitted point sources, to offset new or increased loads from nonpoint sources or 
from point sources not expected to be permitted. 

g) Technical Memorandum on Sector Growth Demonstration 
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The contractor shall support EPA in evaluation and development of a Technical 
Memorandum on Sector Load Growth Demonstration. This technical memorandum is 
intended to assist the Bay jurisdictions with their determination of whether the loads of 
nitrogen, phosphorus, and/or sediment are projected to increase for any particular sector and, 
therefore, whether the jurisdiction will need an offset program to accommodate handling 
those projected offsets should they occur, as opposed to handling such offsets on a case-by­
case basis. This increase in the load(s) of nitrogen, phosphorus, and/or sediment is referred 
to as "growth". 

h) Technical Memorandum on Trading Ratio based upon Uncertainty 

The contractor shall support EPA in evaluation and development of a Technical 
Memorandum on Trading Ratio based upon Uncertainty. This Technical Memorandum 
identifies EPA's expectations for how the Chesapeake Bay jurisdictions should address the 
issue of uncertainty in their respective offset and/or trading programs. This Technical 
Memorandum will address methods to reduce uncertainty in the calculation of credits used 
for offsets or trading in the Chesapeake Bay watershed. Uncertainty in trading or offsets has 
multiple sources, including variability in best management practice (BMP) effectiveness, 
weather, soils, and BMP maintenance and success. 

BMP effectiveness values were developed by subject area experts working with the 
Chesapeake Bay Program. When each effectiveness value was developed, the effectiveness 
value was discounted for certain types of uncertainty that include: operational conditions, 
implementation date and time to maturity, and variation in natural conditions. The 
effectiveness values implicitly address those sources of uncertainty. 

Other sources of uncertainty exist that are not implicitly addressed in credit generation and 
calculation. Such sources of uncertainty include, but are not limited to, lag times, land use 
changes, soils, and failed credit generation. Given that uncertainty is unavoidable, EPA 
expects the Bay jurisdictions to incorporate an uncertainty ratio(s) that are to be developed in 
this Technical Memorandum in their offset and/or trading programs. 

i) Technical Memorandum on Verification Measures relating to nutrient credit 

trading and offsets 

The contractor shall support EPA in evaluation and development of a Technical 
Memorandum on verification measures relating to nutrient credit trading and offsets. 
Verification of the credit generating activity is performed to ensure that the best management practice 
(BMP) was installed and maintained properly to meet appropriate criteria. EPA has the following 
expectations for verification: 

Verification should be conducted after the practice is implemented and before the 
seller and buyer enter into a contractual agreement and on an annual basis thereafter. 
Verification should be conducted by trained and independent verifiers. 
Verifiers should consider factors related to the BMP installation, effectiveness, and 
duration. 

Verification should be performed on a representative sample of credit generating 
practices. 
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Verification results should be made publically available. 

j) Technical Memorandum on Credit Permanence 

The contractor shall support EPA in evaluation and development of a Technical 
Memorandum on Credit Permanence. This technical memorandum addresses credit 
permanence when using credits for compliance with NPDES permit requirements in trading 
programs and for offsetting of new or increased loads as described in the 2010 Chesapeake 
Bay Total Maximum Daily Load (Bay TMDL). Credit permanence in the context of the Bay 
TMDL and NPDES permits is defined as the period of time that a credit purchaser should 
purchase credits to meet the obligations of its NPDES permit. This technical memorandum 
will provide examples of situations that illustrate appropriate periods of time. 

k) Technical Memorandum on Additionality 

The contractor shall support EPA in evaluation and development of a Technical 
Memorandum on Additionality. 

This Technical Memorandum will address how to determine if credits generated are 
additional to load reductions that would have occurred without a trading or offset program. 
The 2010 Chesapeake Bay TMDL specifies, and this technical memorandum reiterates, that 
credit generation may occur only after baseline has been met. Baseline is equivalent to the 
state sector allocations under the TMDL. For permitted facilities, the WLA is the baseline 
and the WLA requirements for the permitted facility that wants to enter into trading must be 
met prior to credit generation. Where permit conditions are not quantifiable, then credits may 
be neither generated nor purchased to meet the permit. 

Credits used to offset loads should be additional to what is already planned and in existence, 
and may not be a component of a jurisdiction's approved plan for meeting the sector 
allocations under regulations in existence before 2010. Credits generated must be for 
practices implemented after the issuance of the TMDL in 2010. Credits generated by 
permitted facilities should be additional to what is in permits that were written prior to the 
issuance ofthe 2010 TMDL. 

I) Technical Memorandum on Local Water Quality Protection 

The contractor shall support EPA in evaluation and development of a Technical 
Memorandum on Local Water Quality Protection. This technical memorandum addresses 
protection of local water quality when using credits for compliance with NPDES permit 
requirements in trading programs and for offsetting of new or increased loads as described in 
the 2010 Chesapeake Bay Total Maximum Daily Load (Bay TMDL). 

For the purposes of this technical memorandum, "local waters" means the receiving 
waters adjacent to where the credit is being generated as well as the receiving waters adjacent 
to where the credit is being used, namely, at the point of discharge. 

Task 2 Deliverables: 
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All written documentation and files produced by the contractor and provided to the TOPO 
shall be in an electronic format that EPA can support. The contractor shall: 

1. Furnish written monthly progress updates of each activity under this task requested by 
the TOPO through technical direction in their quarterly technical progress reports 
described under Task 1. 
2. Provide immediate written notification to the TOPO of any delays in completing any 
activities under this task. 
3. Prepare and provide EPA with preparation first draft Technical Memorandums for the 
above listed topics based on discussions with individual EPA Technical Memorandum 
leads identified in EPA Region 3 work plan. EPA will provide these drafts to the 
Chesapeake Bay jurisdictions for review. Each draft is due within 15 days of discussion 
with individual EPA Technical Memorandum lead. 
4. Compile into a summary report comments provided by individual jurisdictions and 
stakeholders which were provided to EPA through emails, telephone calls with, and 
written replies from jurisdictions and stakeholders regarding each Technical 
Memorandum. Each draft is due within 15 days of discussion with EPA Technical 
Memorandum lead. 
5. Prepare and possibly give presentations internally and externally to EPA, jurisdictions 
and stakeholders as requested by individual EPA Technical Memorandum lead Assist 
during EPA internal and external meetings and telephone conference calls with note 
taking. 
6. Attend meetings with EPA regarding the scoping and clarification of issues raised 
regarding these technical memorandums. 
7. Prepare a final draft of each Technical Memorandum for each topic according to the 
schedule in EPA Region 3's work plan for EPA's review. Each draft is due within 15 
days of discussion with individual EPA Technical Memorandum lead. 
8. Finalize all Technical Memorandums within 15 days of discussion with individual 
EPA Technical Memorandum lead. These final technical memoranda may be revised 
periodically. 

D. SCHEDULE OF BENCHMARKS & DELIVERABLES 

All deliverables developed under this Task Order must be provided to the TOPO in an 
electronic format supported by EPA. Reports must be ofhigh quality. Work must reflect a 
high level of technical proficiency and be clearly explained and documented. 
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Base Period (Task order award- September 27, 2014) 
Task No. Deliverable Schedule 

1 1.1 Kickoff meeting. Within 1 0 business days of task 
order award. 

1.2 Monthly conference calls with the Monthly 
TOPO. On the last business· day of each 

month. 
1.3 Immediate written notification to the 

TOPO of any delays in completing Ongoing 
any activities under this task. 

1.4 Monthly written technical progress Monthly 
reports to TOPO. These reports shall On the last business day of each 
include updates on all applicable month. 
activities under Task 2. 

1.5 Timely communication with TOPO. 
Ongoing 

2 2.1 Identification of analytical methods 2.1 Written description of analytical 
to perform this analysis submitted by methods to perform this analysis 
contractor. submitted within 15 days of 

development. 
2.2 Written monthly progress updates to 
EPA that summarizes progress to date and 2.2 Progress reports- monthly 
sets priorities for the coming month. through April 30, 2014. 

2.3 Written notification to EPA of any 2.3 Notification of delays to EPA 
delays in completing activities. within 5 days of delay discovery 

2.4 Written description of modeling 2.4 Written description of modeling 
results and presentations to states. results, statistical analysis, and 

presentations to states within 15 
days of development 

2.5 Draft technical memorandum 2.5 Draft technical memorandum 
within 15 days ofEPA's receipt and 
acceptance of written description of 
modeling results. 
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Option Period I (September 28, 2014-September 27, 2015) 
Task No. Deliverable Schedule 

1 1.1 Kickoff meeting. Within 1 0 business days of the start 
of Option Period I. 

1.2 Monthly conference calls with the Monthly 
TOPO. On the last business day of each 

month. 
1.3 Immediate written notification to the 

TOPO of any delays in completing Ongoing 
any activities under this task. 

1.4 Monthly written technical progress Monthly 
reports to TOPO. These reports shall On the last business day of each 
include updates on all applicable month. 
activities under Tasks 2. 

1.5 Timely communication with TOPO. Ongoing 
2 2.1 Identification of analytical methods 2.1 Written description of analytical 

to perform this analysis submitted by methods to perform this analysis 
contractor. submitted within 15 days of 

development. 
2.2 Written monthly progress updates to 
EPA that summarizes progress to date and 2.2 Progress reports -monthly 
sets priorities for the coming month. through April30, 2015. 

2.3 Written notification to EPA of any 2.3 Notification of delays to EPA 
delays in completing activities. within 5 days of delay discovery 

2.4 Written description of modeling 2.4 Written description of modeling 
results and presentations to states. results, statistical analysis, and 

presentations to states within 15 
days of development 

2.5 Draft technical memorandum 2.5 Draft technical memorandum 
within 15 days ofEPA's receipt and 
acceptance of written description of 
modeling results. 
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Option Period II (September 28, 2015-September 27, 2016) 
1 1.1 Kickoff meeting. Within 10 business days of start of 

Option Period II. 
1.2 Monthly conference calls with the Monthly 

TOPO. On the last business day of each 
month. 

1.3 Immediate written notification to the 
TOPO of any delays in completing Ongoing 
any activities under this task. 

1.4 Monthly written technical progress Monthly 
reports to TOPO. These reports shall On the last business day of each 
include updates on all applicable month. 
activities under Tasks 2 through 7. 

1.5 Timely communication with TOPO. Ongoing 

2 2.1 Identification of analytical methods 2.1 Written description of analytical 
to perform this analysis submitted by methods to perform this analysis 
contractor. submitted within 15 days of 

development. 
2.2 Written monthly progress updates to 
EPA that summarizes progress to date and 2.2 Progress reports- monthly 
sets priorities for the coming month. through April30, 2016. 

2.3 Written notification to EPA of any 2.3 Notification of delays to EPA 
delays in completing activities. within 5 days of delay discovery 

2.4 Written description of modeling 2.4 Written description of modeling 
results and presentations to states. results, statistical analysis, and 

presentations to states within 15 
days of development 

2.5 Draft technical memorandum 2.5 Draft technical memorandum 
within 15 days ofEPA's receipt and 
acceptance of written description of 
modeling results. 
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Option Period III (September 28, 2016-September 27, 2017) 
1 1.1 Kickoff meeting. Within 1 0 business days of start of 

Option Period III. 
1.2 Monthly conference calls with the Monthly 

TOPO. On the last business day of each 
month. 

1.3 Immediate written notification to the 
TOPO of any delays in completing Ongoing 
any activities under this task. 

1.4 Monthly written technical progress 
reports to TOPO. These reports shall Monthly 
include updates on all applicable On the last business day of each 
activities under Tasks 2 through 7. month 

1.5 Timely communication with TOPO. Ongoing 

2 2.1 Identification of analytical methods 2.1 Written description of analytical 
to perform this analysis submitted by methods to perform this analysis 
contractor. submitted within 15 days of 

development. 
2.2 Written monthly progress updates to 
EPA that summarizes progress to date and 2.2 Progress reports- monthly 
sets priorities for the coming month. through April30, 2017. 

2.3 Written notification to EPA of any 2.3 Notification of delays to EPA 
delays in completing activities. within 5 days of delay discovery 

2.4 Written description of modeling 2.4 Written description of modeling 
results and presentations to states. results, statistical analysis, and 

presentations to states within 15 
days of development 

2.5 Draft technical memorandum 2.5 Draft technical memorandum 
within 15 days of EPA's receipt and 
acceptance of written description of 
modeling results. 
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Option Period IV (September 28, 2017-March 27, 2018) 
1 1.1 Participate Kickoff meeting. Within 10 business days of start of 

Option Period IV. 
1.2 Monthly conference calls with the Monthly 

TOPO. On the last business day of each 
month 

1.3 Immediate written notification to the 
TOPO of any delays in completing Ongoing 
any activities under this task. 

1.4 Monthly written technical progress 
reports to TOPO. These reports shall Monthly 
include updates on all applicable On the last business day of each 
activities under Tasks 2 through 7. month 

1.5 Timely communication with TOPO. Ongoing 

2 2.1 Identification of analytical methods 2.1 Written description of analytical 
to perform this analysis submitted by methods to perform this analysis 
contractor. submitted within 15 days of 

development. 
2.2 Written monthly progress updates to 
EPA that summarizes progress to date and 2.2 Progress reports - monthly 
sets priorities for the coming month. through April30, 2018. 

2.3 Written notification to EPA of any 2.3 Notification of delays to EPA 
delays in completing activities. within 5 days of delay discovery 

2.4 Written description of modeling 2.4 Written description of modeling 
results and presentations to states. results, statistical analysis, and 

presentations to states within 15 
days of development 

2.5 Draft technical memorandum 2.5 Draft technical memorandum 
within 15 days of EPA's receipt and 
acceptance of written description of 
modeling results. 

When the Task Order reaches 30 calendar days prior to the end of the Period of Performance 
in a given period, the contractor shall make a determination that the deliverables, milestones, 
benchmarks, and any outstanding technical direction from the TOPO, shall be satisfactorily 
completed in the form requested in the PWS by the end of the Period of Performance and for 
the remaining funding that is available. 

If the contractor determines one or more of the above-referenced items will not be able to be 
completed in the requested form within the period of performance and with the available 
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funding, the contractor shall notify the TOPO and the CO immediately. Within five business 
days of said notification, the TOPO in coordination with the CO will provide technical 
direction concerning use of the remaining funding to prepare and furnish to the TOPO all 
interim draft deliverables, interim work products, and any working files in an electronic 
format which is supported by EPA, for eventual continuation ofthe project after the end date 
ofthe Task Order. 

E. REPORTING 

All documentation and reporting under this Task Order shall be in compliance with contract 
requirements. 

F. DELIVERABLES AND GENERAL PERFORMANCE 

The contractor shall participate in meetings and conference calls arranged by the EPA TOPO. 
The contractor shall when requested by the TOPO provide supporting documentation when 
EPA is reviewing draft deliverables to facilitate EPA review and approval of the contractor's 
work. Documentation will include the electronic files and detailed, written explanation of all 
steps and decisions. The contractor is expected to comply with this request when it is 
received from the TOPO regardless of whether such a request is described in the individual 
tasks of this PWS. The contractor is expected to furnish this information in such manner that 
no proprietary software will be needed for EPA to read, interpret, replicate or model any 
work product of this agreement, unless otherwise noted in this PWS or by written permission 
ofthe EPA TOPO. The objective is that anyone with the appropriate skill level can use the 
information produced under this Task Order to check or duplicate the contractor's work for 
replication and/or verification. With this understanding of how this Task Order's data will be 
used, any elements essential to successfully replicating analysis shall be provided to EPA in a 
commonly-used format. 

The contractor shall provide to the TOPO written evidence of the contractor's 
scientific/technical and editorial review as defined in Section 2.6 of the Prime Contract 
Performance Work Statement on any Task Order draft product before submission to the 
EPATOPO for review. This process does not need to be performed by an independent peer 
reviewer. It is expected that all editorial review comments will be addressed before 
deliverables are furnished to the EPA TOPO for review (in the case of draft deliverables) or 
acceptance ( in the case of final deliverables ); and that questions raised by scientific/ 
technical review will be either addressed or discussed with the EPA TOPO prior to the 
contractor furnishing draft deliverables. 

EPA anticipates that the contractor's work will be judged "satisfactory" according to the 
QASP ifthe TOPO's edits to deliverables are no more than ten percent (10%) ofthe content 
of any draft deliverable, or less than two percent (2%) of any final deliverable. In addition, 
EPA anticipates that the Contractor's work will be judged "satisfactory" according to the 
QASP if less than ten percent (10%) ofthe pages ofwritten final deliverables contain the 
TOPO's edits for such things as grammar, punctuation and format. The EPATOPO can upon 
request furnish a copy of the EPA correspondence manual for the contractor's use. 
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All deliverables (draft and final) to EPA shall be furnished in an electronic format that EPA 
can support (see TSAWP Contract PWS Section 4.0 Deliverables). All final deliverables 
shall be prepared according to EPA publication guidelines and shall be compliant with 
Section 508 of the Americans with Disabilities Act. 

All draft and final deliverables from the contractor under this PWS are potentially subject to 
Freedom of Information Act requests. 

All submittals to EPA shall be formatted as described below: 
• Any written reports, summaries or analysis documents shall be in electronic 

Microsoft Word©. 
• Any and all spreadsheets, raw data, coding and modeling work (including all model 

runs with essential data to replicate model runs) shall be in electronic Microsoft 
Excel© or XML formats. 

Appropriate electronic format that is supported by EPA and printing of all GIS data layers, 
maps, photos, bench sheets and other written material not easily printed or saved in the above 
formats will be discussed and a format agreed upon with the EPA TOPO prior to submittal 
by the contractor. 

G. ANTICIPATED TRAVEL 

All travel under this Task Order shall be in compliance with contract requirements and only 
according to specific written Technical Direction from the TOPO. (See contract clause 
H-17). The following travel is anticipated under the following Tasks: 

Task 2 -Periodic travel to CBPO in Annapolis, Md., when in-person meetings are required. 
Anticipated three to four in-person meetings per year, the vast majority of the interactions 
being conducted through conference calls. 

Based on the above information, in each base and option period the contractor shall expect 
one to two in-person meetings throughout the Bay watershed and three to four in-person 
meetings at CBPO in Annapolis, Md. The length of the meetings and amount of contractor 
personnel needed for each trip will be provided to the contractor through written technical 
direction from the TOPO. 

H. CONTRACTOR IDENTIFICATION 

Contractor personnel shall always identify themselves as Contractor employees by name and 
organization and physically display that information through an identification badge. 
Contractor personnel are prohibited from acting as the Agency's official representative. 

The Contractor shall refer any questions relating to the interpretation of EPA policy, 
guidance, or regulation to the EPA TOPO. 
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I. MEETING GUIDELINES AND LIMITATIONS: 

Travel is not anticipated to be routine under this contract. EPA expects that the majority of 
the dollars to go toward the development ofthe technical documents. EPA projects that none 
of the individual meetings identified in these tasks will exceed a total cost of $1,000 with 
total travel not to exceed $5,000 in any performance period. The contractor shall immediately 
notify the EPA Contracting Officer, PO and TOPO of any anticipated individual event which 
meets the definition of a "conference," with total net expenditures anticipated to be greater 
than $20,000. 

A "conference" or "conference-related activity" is an internal or external meeting, retreat, 
seminar, symposium or event that involves expenses from the following categories: 
attendee travel paid for by the EPA; training activities; or EPA hosted or co-hosted, 
sponsored or co-sponsored events incurring speaker fees, food and refreshment expenses, 
non-federal facility expenses, audio visual expenses and/or contract related conference 
expenses. "Conference expenses" are all direct and indirect conference costs paid by the 
government, whether paid directly by agencies or reimbursed by agencies to travelers or 
others associated with the conference, but do not include funds paid under federal grants to 
grantees. Conference expenses include any associated authorized travel and per diem 
expenses, hire of rooms for official business, audiovisual use, light refreshments, registration 
fees, ground transportation, and other expenses as defined by the Federal Travel Regulation. 
All outlays for conference preparation and planning should be included. The FTR provides 
some examples of direct and indirect conference costs included within conference expenses. 
After notifying EPA of the potential to reach this threshold, the. contractor shall not proceed 
with the task(s) until authorized to do so by the Contracting Officer. 

J. QUALITY ASSURANCE SURVEILLANCE PLAN: Per contract requirements. 

K. VALIDATION OF SECTION 508 COMPLIANCE OF TASK ORDER 
DELIVERABLES 

The Contractor shall support the TOPO in conducting a "Final Deliverable Validation" to 
ensure compliance with Section 508 and the Federal Acquisition Regulations (FAR) related 
to" electronic and information technology (EIT) deliverables". The Contractor shall furnish 
certification, in writing, to the TOPO that the Contractor has complied with EP AAR Clause 
1552.211-79 "Compliance with EPA Policies for Information Resources Management", 
including the requirement that all electronic and information technology (EIT) deliverables 
be Section 508 compliant in accordance with the policies referenced at 
http:/ /www.epa.gov/accessibility/ . 

L. REFERENCES 

Links to background documents relevant to this Task Order: 

December2010 Chesapeake Bay TMDL: 
http://www .epa. gov I chesapeakebaytmdl 
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Chesapeake Bay Program Partnership's Modeling Tools: 
http://www.chesapeakebay.net/groups/group/modeling team 

Chesapeake Bay Program Partnership's ChesapeakeStat Website: 
http:/ /stat.chesapeakebay.net/ 

Chesapeake Bay Jurisdictions' Watershed Implementation Plans 
http://www.chesapeakebay.net/about/programs/watershed 

Che.sapeake Bay Jurisdictions' Trading and Offset Information: 
http://www.epa.gov/reg3wapd/tmdl/ChesapeakeBay/EnsuringResults.html?tab2=7 

M. GOVERNMENT FURNISHED INFORMATION/TOOLS 

The following tools will be provided by the TOPO to the contractor within 15 days after the 
contract has been awarded: 

Chesapeake Bay Scenario Builder 

Chesapeake Assessment and Scenario Tool 

Phase 5.3.2 Chesapeake Bay Watershed Model 

Chesapeake Bay TMDL Tracking and Accounting System 
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ITEM NO. 

(A) 

LIST OF CHANGES: 

SUPPLIES/SERVICES 

(B) 

Reason for Modification: Exercise Option Period I 
& Descope Base Period 

CHANGES FOR LINE ITEM NUMBER: 1 (Base Period) 
Description changed to Provide services in 
accordance with attached Performance Work 
Statement entitled, "Chesapeake Bay TMDL Midpoint 
Assessment and Watershed Implementation Plan 
Support-Support for EPA's Review of Chesapeake 
Bay Jurisdictions' Offset and Trading Programs." 
This task order award is a result of RFP 
PR-R3-13-00473. 

Level of Effort: 420 
Total Amount changed from $113,681.00 to 
$44,193.00 
Obligated Amount for this modification: 
-$69,488.00 

CHANGES FOR ACCOUNTING CODE: 
14-15-B-03LPOCB-202B63-2505-1403LL1014-001 
Amount changed from $113,681.00 to $44,193.00 

CHANGES FOR LINE ITEM NUMBER: 2 (Option Period I) 
Obligated Amount for this modification: $69,488.00 
Incremental Funded Amount changed from $0.00 to 
$69,488.00 
Exercised option 

NEW DELIVERY LOCATION RECORD: 
Region 3 
US Environmental Protection Agency 
1650 Arch Street 
Philadelphia PA 19103-2029 

NEW ACCOUNTING CODE ADDED: 
Account code: 
14-15-B-03LPOCB-202B63-2505-1403LL1014-001 
Beginning FiscalYear 14 
Ending Fiscal Year 15 
Fund (Appropriation) B 
Budget Organization 03LPOCB 
Program (PRC) 202B63 
Budget (BOC) 2505 
Job # (Site/Project) 
Cost Organization 
DCN-LineiD 1403LL1014-001 
Amount: $69,488.00 
Payment Address: 
Continued ... 

NSN 7540-01-152-8067 

QUANTITY UNIT 

(C) (D) 

UNIT PRICE 

(E) 

AMOUNT 

(F) 

OPTIONAL FORM 336 (4-86) 
Sponsored by GSA 
FAR (48 CFR) 53.110 
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REFERENCE NO. OF DOCUMENT BEING CONTINUED 
CONTINUATION SHEET EP-C- 12 _055 1 0017 1 001 

NAME OF OFFEROR OR CONTRACTOR 

TETRA TECH, INC. 

ITEM NO. SUPPLIES/SERVICES 

(A) (B) 

RTF Finance Center 
US Environmental Protection Agency 
RTF-Finance Center {AA216-01) 
109 TW Alexander Drive 
www2.epa.gov/financial/contracts 
Durham NC 27711 
FOB: Destination 
Period of Performance: 04 / 11 / 2014 

NSN 7540·01·152-8067 

to 09 / 27/2015 

QUANTITY ~NIT UNIT PRICE 

(C) (D) (E) 

-------------------------------------- ----··- --------

AMOUNT 

(F) 

OPTIONAL FORM 336 (4·86) 
Sponsored by GSA 
FAR (48 CFR) 53.110 
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PEFORMANCE WORK STATEMENT 
TSA WP CONTRACT 
EP-C-12-055 TO 0017 

A. TITLE: Chesapeake Bay TMDL Midpoint Assessment and Watershed Implementation 
Plan Support- Support of EPA's Review of Chesapeake Bay Jurisdictions' 
Offset and Trading Programs 

B. BACKGROUND & OBJECTIVES 

Background 

On December 29,2010, the U.S. Environmental Protection Agency (EPA) established the 
Chesapeake Bay Total Maximum Daily Load CTMDL). A TMDL calculates the maximum 
amount of a pollutant that a waterbody can receive while still meeting water quality 
standards. The Chesapeake Bay TMDL is the largest, most complex TMDL in the country, 
covering a 64,000-square-mile area across seven jurisdictions for the tidal segments and 
tributaries of the Chesapeake Bay that are impaired due to excessive loads of nitrogen, 
phosphorus and sediment. The Chesapeake Bay TMDL allocates loading caps to sources 
contributing those pollutants in seven jurisdictions ofthe Bay watershed-Delaware, the 
District of Columbia, Maryland, New York, Pennsylvania, Virginia, and West Virginia. 
Leading up to 2017, the Chesapeake Bay TMDL calls for a midpoint assessment to review 
progress toward meeting the nutrient and sediment pollutant load reductions identified in the 
2010 Chesapeake Bay TMDL and the Bay jurisdictions' Phase I and Phase II Watershed 
Implementation Plans (WIPs).This was designed as a mid-course check on progress to allow 
necessary adjustments in strategies to ensure that the Chesapeake Bay Program Partnership 
(Partnership) could achieve its 2025 goals for putting the necessary practices in place to 
restore Chesapeake Bay water quality to levels achieving water quality standards. A Phase 
III Watershed Implementation Plan is expected to be prepared by each jurisdiction which will 
address any needed adjustments. 

The Bay jurisdictions bear the responsibility for implementing the Bay TMDL as outlined in 
their Phase I and II WIPs. Offset and trading programs are possible tools the jurisdictions 
may utilize to implement the Bay TMDL. EPA expects that new or increased loadings of 
nitrogen, phosphorous and sediments in the Chesapeake Bay watershed will be offset by 
loading reductions and credits generated by other sources. Beyond permitting and nonpoint 
source controls, water quality trading is one approach that Bay jurisdictions may use to 
achieve the load reduction requirements established under the Bay TMDL. 

Water quality trading is a market-based approach, providing an economic incentive for 
voluntary pollutant reductions from point and nonpoint sources of pollution, to improve and 
preserve water quality. Trading can provide greater efficiency in achieving water quality 
goals in watersheds by allowing one source to meet its regulatory obligations by using 
pollutant reductions created by another source with lower pollution control costs. 

EPA recognizes that a number of Chesapeake Bay jurisdictions are already implementing 
water quality trading programs. EPA supports implementation ofthe Bay TMDL through 
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water quality trading programs, as long as they are established and implemented in a manner 
consistent with the Clean Water Act (CWA), its implementing regulations, EPA's 2003 
Water Quality Trading Policy and the 2007 Water Quality Trading Toolkit for NPDES 
Permit Writers. EPA does not support any trading activity that would delay or weaken 
implementation of the Bay TMDL, that is inconsistent with the assumptions and 
requirements of the TMDL, or that would cause the combined point source and nonpoint 
source loadings covered by a trade to exceed the applicable loading cap established by the 
TMDL. 

To promote the success of trading and offset programs in the jurisdictions, EPA intends to 
maintain regular oversight of jurisdictions' programs through periodic programmatic reviews 
and evaluations beginning with EPA's initial assessment of the jurisdictions trading and 
offset programs during 2011-2012. EPA's findings informed the offset and trading 
provisions that jurisdictions included in their Phase II WIPs. To further support the 
jurisdictions as they continue to develop and modify their offset and trading programs, EPA 
had committed to develop a series of technical memorandums (TMs), consistent with the Bay 
TMDL's Appendix S, for several offset and trading related topics. Several of these TMs have 
been drafted and are in various stages of completion. Additional information can be found at 
EPA' s Bay TMDL website: 
http://www .epa. gov /reg3 wapd/tmdl/ChesapeakeBay!EnsuringResults.html ?tab2=7 

The U.S. Environmental Protection Agency (EPA) is seeking contractor assistance with the 
tasks described below to support trading and offset work and activities on the midpoint 
assessment and also support local partners in deciding how to cost-effectively implement the 
pollutant load reductions and manage load growth called for in their jurisdiction's WIPs. The 
Jurisdictions', at some point in the future, may have trading and offset programs that apply 
outside the Chesapeake Bay Watershed. It is the intent of this performance work statement 
to apply to those programs also. 

Objectives 

Included among the Bay TMDL 2017 midpoint assessment priorities, EPA will continue its 
oversight role on the implementation of the Bay TMDL where trading and offset programs 
are utilized to meet the 2017 interim goal of the Bay TMDL. EPA will also assist in 
determining what changes should be considered to existing jurisdictions' trading and offset 
programs as the Partnership moves from the 2017 midpoint and focuses on implementation 
of the jurisdictions' Phase III WIPs to meet the 2025 TMDL goal. 

EPA, the seven watershed jurisdictions, along with their federal agency partners, will also 
continue to monitor progress towards meeting the TMDL load reductions and load growth 
utilizing the existing accountability framework. This accountability framework, described 
within the Chesapeake Bay TMDL (see Section L, "References") includes the jurisdictions' 
WIPs, two-year milestones by jurisdictions and federal agencies, annual progress reporting 
and tracking, and federal actions, if needed. As part ofthis effort, the Partnership will need to 
continue to simulate jurisdictions' baseline and credit calculations, among other 
programmatic applications, and evaluate the nutrient and sediment controls associated with 
various best management practices (BMPs) using the Chesapeake Bay Program modeling 
tools. 
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C. TASKS 

The contractor shall provide support for the below tasks in the Base Period and in each 
Option Period. Written technical direction will be utilized to provide further detail on 
specific work included in the Performance Work Statement (PWS), provide guidance, or 
approve or comment on deliverables. The Task Order Project Officer (TOPO), the Alternate 
TOPO (if the TOPO is on leave or travel), and the Contracting Officer are the only 
individuals authorized to issue technical direction. The contractor shall anticipate working 
with the TOPO, staff leads from EPA Water Protection Division (WPD), Chesapeake Bay 
Program Office (CBPO) and jurisdictions to furnish the requested technical assistance. 
However only the TOPO may issue written technical direction, which will be the sole 
basis for the contractor to incur billable costs. 

The individual(s) working on this activity need to have the skills and experience of a 
Chesapeake Bay watershed modeler, with a working understanding of the Trading and Offset 
Technical Memoranda being developed by EPA Region 3 (see Section L, "References"). 

Task 1: Kickoff Meeting, Reporting, and Communication 

The contractor shall participate in a Kickoff Meeting with the TOPO either in person or via 
conference call to discuss the following: points of contact, roles and responsibilities, 
timelines, the schedule of benchmarks, milestones and deliverables, establish dates and times 
for monthly calls, monthly technical progress reports, and general Task Order administrative 
information. The technical progress reports shall include status updates of all of the tasks of 
this PWS. 

The TOPO will coordinate and set-up monthly working calls between EPA staff and the 
contractor's technical lead to discuss the status and progress of the work under this Task 
Order. The contractor shall participate in these monthly calls. The frequency of the monthly 
conference calls may be modified based on project status at the request of the contractor and 
only as approved by EPA. 

The contractor shall notify the TOPO of any problems, delays or questions as soon as they 
arise, including immediate written notification of any Task Order delays. The contractor 
shall provide a written monthly status report in accordance with contract requirements which 
will be used for invoice review purposes. All reporting shall be provided in accordance with 
the PWS Sections E and F. 

In general, written materials including meeting summaries shall be furnished by the 
contractor within five business days after request in draft form for the TOPO to review; then 
a final written deliverable would be expected within five business days after receipt of 
written technical direction from the TOPO, including the TOPO's comments and edits to the 
draft deliverable. 
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Task 2: Support for Developing Technical Memoranda to Assist Jurisdictions' 
Development of Offset and Trading Programs. 

EPA needs assistance with researching, writing and completing the following Technical 
Memoranda (a -1) below that will provide the jurisdictions further guidelines as to EPA's 
expectations for responding to the findings referred to in the Background section of this 
document. These Technical Memoranda are not official agency guidance and are only 
applicable in the Chesapeake Bay watershed. It is also limited to the monitoring and 
estimation of annual loads. It is important that annual load monitoring and load calculations 
be accurate to insure that existing loads comply with the Waste Load Allocations (WLAs) 
and that new loads are offset completely. The 2010 Chesapeake Bay Total Maximum Daily 
Load for Nitrogen, Phosphorous and Sediment1 (Bay TMDL) expects the Bay jurisdictions to 
offset all new or increased loads and identifies trading as a tool that can be used to implement 
the Bay TMDL. The programs are expected to be consistent with the Bay TMDL, including 
its allocations and assumptions and the common elements of Appendix S. Jurisdictions' 
offset and trading programs also should be consistent with the Clean Water Act2, its 
implementing regulations, EPA's 2003 Water Quality Trading Policy,3 and EPA's 2007 
Water Quality Trading Toolkit for NPDES Permit Writers.4 These Technical Memoranda 
include but are not limited to: 

a) Technical Memorandum on Representative Sampling 

The contractor shall support EPA in developing a Technical Memorandum on representative 
sampling. This Technical Memorandum addresses the load calculation methodology and 
sampling frequency of Chesapeake Bay watershed wastewater treatment plants and identifies 
an approach that should result in data sufficient to support Chesapeake Bay jurisdictions' 5 

trading and offset programs. (Additional technical memorandums have been or shall be 
developed that address specific aspects ofthejurisdictions' offset and trading programs). 

Data collected by EPA from one Waste Water treatment Plant (WWTP ) in P A and one in 
VA is sufficient to estimate the potential error introduced into Total Nitrogen (TN) and Total 
Phosphorous (TP) total load calculations from using only one or two samples of plant 
discharge per week that are subsequently aggregated to monthly estimates. The data from the 
two facilities also allow for a quantitative assessment of the cost effectiveness of increasing 
the number of samples per week in terms of improvement in the total TN and TP load 
calculations. Finally, the data from the VA and PA WWTPs enable a comparison oftwo 
alternative methods for calculating total loads. 

This technical memorandum assesses the post-treatment loads from two WWTPs. This 
technical memorandum and its associated analysis are based upon the assumption that 
sampling is random and that there is no bias created by drawing samples at non-

1 Full text of the Bay TMDL may be found at: 
http://www.epa.gov/reg3wapd/tmdl/ChesapeakeBay/tmdlexec.html 
2 Clean Water Act, 33 U.S.C. §§ 1251 et seq. 
3 http://www.epa.gov/owow/watershed/trading/finalpolicy2003.pdf 
4 United States Environmental Protection Agency, "Water Quality Trading Toolkit for Permit Writers," 
Updated June 2009. Available online at http://water.epa.gov/type/watersheds/trading/WQTToolkit.cfm 
5 The Chesapeake Bay jurisdictions are: Delaware, Maryland, Pennsylvania, New York, Virginia, West 
Virginia, and the District of Columbia 
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representative modes of operation. The conclusions and recommendations to be drawn 
should be able to account for the fact that samples can be taken at non-representative points 
oftime. The objectives of this technical memorandum are to: 

Determine if there are weekly, monthly or seasonal influences on the load 
calculations, 
Assess how changes in sampling frequency change the accuracy of the results, 
Assess the relationship among sampling frequency, accuracy of load estimates, and 
sampling cost, and 
Assess bias in average monthly loads using two different calculation methods. 

b) Technical Memorandum on Baseline Demonstration for Jurisdictions 

The contractor shall support EPA in the evaluation and development of baseline 
demonstrations for the Chesapeake Bay jurisdictions' to support their offset/trading 
programs. The purpose of this evaluation is to determine if the agricultural and storm water 
trading and offset baseline and credits generated for trading and offsets meet the 201 0 
Chesapeake Bay Total Maximum Daily Load (Bay TMDL) for nitrogen, phosphorus, and 
sediment. This evaluation is solely for the purpose of determining if the jurisdictions' trading 
and offset baselines are acceptable in the context ofthe Bay TMDL as defined in Section 10 
and Appendix S6

. The conclusions from this evaluation are not intended to be used for any 
other purpose than establishing the baseline and the credits generated for a trade and/or offset 
as comparable to the TMDL allocation and load reductions calculated by the Chesapeake 
Bay Program Watershed Model-Hydrological Simulation Program-Fortran. Model 
comparison is neither evaluated for nor intended to be used for Watershed Implementation 
Plans (WIPs), Annual Progress Review, Milestones or any other EPA or Chesapeake Bay 
Program use of the Watershed Model. The contractor shall: 

Assist EPA with the design and evaluation of Watershed Model scenarios to assess 
the offset/trading programs. 
Suggest improvements to the offset/trading programs to bring them in line with EPA 
regulations, guidance, and the Bay TMDL. 
Assist EPA and CBP in responding to jurisdictional modifications of their 
offset/trading programs. 
Analyze model scenarios from the Chesapeake Assessment and Scenerio Tool 
(CAST), the Maryland Assessment and Scenerio Tool (MAST), the Virginia 
Assessment Scenerio Tool (VAST), Scenario Builder, and the Watershed Model to 
answer questions and address concerns by jurisdictions. EPA will provide these 
scenarios to the contractor. 

c) Technical Memorandum on Credit Calculation Methodology 

6 Full text ofthe 2010 TMDL is available at 
http://www.epa.gov/reg3wapd/tmdl!ChesapeakeBay/tmdlexec.htm1. Last accessed 11/30/2012. 
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The contractor shall support EPA in evaluation and development of a Technical 

Memorandum on Credit Calculation Methodology using the tools Nutrient Tracking 

Tool. These models and calculation tools will provided by EPA and USDA 

d) Technical Memorandum on Interstate Trading 

The contractor shall support EPA in evaluation and development of a Technical 
Memorandum on Interstate Trading. Some Chesapeake Bay Watershed jurisdictions have 
proposed the buying and selling credits across jurisdiction boundaries. Anticipate the 
memorandum being up to ten (10) pages. Further information will be provided by the Task 
order Contracting Officer Representative through Technical Direction. 

e) Technical Memorandum on MS4 and Construction permits Trading and TMDL 

The contractor shall support EPA in the evaluation and development of a Technical 
Memorandum on MS4 and Construction permits to support stormwater trading and offset 
programs for Chesapeake Bay jurisdictions. This TM shall address credit purchases and sale 
by NPDES-permitted MS4s, NPDES-permitted construction, and NPDES-permitted 
industrial stormwater facilities. This TM will not be addressing off-site reductions on 
property owned by the same owner or fee-in-lieu programs for meeting load requirements. 
The contractor shall: 

Assist EPA with the design and evaluation of Watershed Model scenarios to assess 
the offset/trading programs. 
Suggest improvements to the offset/trading programs to bring them in line with EPA 
regulations, guidance, the Bay TMDL, and other expectations. 
Assist EPA and CBP in responding to jurisdictional modifications of their 
offset/trading programs. 
Analyze model scenarios from CAST/MASTN AST, Scenario Builder, and the 
Watershed Model to answer questions and address concerns by jurisdictions. 

f) Technical Memorandum on Net Improvement Offset 

The contractor shall support EPA in evaluation and development of a Technical 
Memorandum on Net Improvement Offsets. Net Improvement Offsets, for purposes of the 
Bay TMDL, this means an offset at a ratio greater than merely accounting for the entire new 
or increased load. The jurisdiction's offset program would need to provide the authority and 
procedures for invoking such a provision. This tool might be considered as a means to 
accelerate load reductions where a jurisdiction is not on a schedule to ensure that nitrogen, 
phosphorus, and sediment controls are in place by 2017 and 2025 to meet interim and final 
target loads, respectively. This may be determined based on an EPA evaluation of a 
jurisdiction's progress on its WIP and 2-year milestones, as discussed in EPA's December 
29, 2009 letter (USEPA 2009d). Net improvement offsets also might be considered, in the 
case of permitted point sources, to offset new or increased loads from non point sources or 
from point sources not expected to be permitted. 

g) Technical Memorandum on Sector Growth Demonstration 
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The contractor shall support EPA in evaluation and development of a Technical 
Memorandum on Sector Load Growth Demonstration. This technical memorandum is 
intended to assist the Bay jurisdictions with their determination of whether the loads of 
nitrogen, phosphorus, and/or sediment are projected to increase for any particular sector and, 
therefore, whether the jurisdiction will need an offset program to accommodate handling 
those projected offsets should they occur, as opposed to handling such offsets on a case-by­
case basis. This increase in the load(s) of nitrogen, phosphorus, and/or sediment is referred 
to as "growth". 

h) Technical Memorandum on Trading Ratio based upon Uncertainty 

The contractor shall support EPA in evaluation and development of a Technical 
Memorandum on Trading Ratio based upon Uncertainty. This Technical Memorandum 
identifies EPA's expectations for how the Chesapeake Bay jurisdictions should address the 
issue of uncertainty in their respective offset and/or trading programs. This Technical 
Memorandum will address methods to reduce uncertainty in the calculation of credits used 
for offsets or trading in the Chesapeake Bay watershed. Uncertainty in trading or offsets has 
multiple sources, including variability in best management practice {BMP) effectiveness, 
weather, soils, and BMP maintenance and success. 

BMP effectiveness values were developed by subject area experts working with the 
Chesapeake Bay Program. When each effectiveness value was developed, the effectiveness 
value was discounted for certain types of uncertainty that include: operational conditions, 
implementation date and time to maturity, and variation in natural conditions. The 
effectiveness values implicitly address those sources of uncertainty. 

Other sources of uncertainty exist that are not implicitly addressed in credit generation and 
calculation. Such sources of uncertainty include, but are not limited to, lag times, land use 
changes, soils, and failed credit generation. Given that uncertainty is unavoidable, EPA 
expects the Bay jurisdictions to incorporate an uncertainty ratio(s) that are to be developed in 
this Technical Memorandum in their offset and/or trading programs. 

i) Technical Memorandum on Verification Measures relating to nutrient credit 

trading and offsets 

The contractor shall support EPA in evaluation and development of a Technical 
Memorandum on verification measures relating to nutrient credit trading and offsets. 
Verification of the credit generating activity is performed to ensure that the best management practice 
(BMP) was installed and maintained properly to meet appropriate criteria. EPA hasthefollowing 
expectations for verification: 

Verification should be conducted after the practice is implemented and before the 
seller and buyer enter into a contractual agreement and on an annual basis thereafter. 
Verification should be conducted by trained and independent verifiers. 
Verifiers should consider factors related to the BMP installation, effectiveness, and 

duration. 

Verification should be performed on a representative sample of credit generating 

practices. 
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Verification results should be made publically available. 

j) Technical Memorandum on Credit Permanence 

The contractor shall support EPA in evaluation and development of a Technical 
Memorandum on Credit Permanence. This technical memorandum addresses credit 
permanence when using credits for compliance with NPDES permit requirements in trading 
programs and for offsetting of new or increased loads as described in the 201 0 Chesapeake 
Bay Total Maximum Daily Load (Bay TMDL). Credit permanence in the context of the Bay 
TMDL and NPDES permits is defined as the period of time that a credit purchaser should 
purchase credits to meet the obligations of its NPDES permit. This technical memorandum 
will provide examples of situations that illustrate appropriate periods of time. 

k) Technical Memorandum on Additionality 

The contractor shall support EPA in evaluation and development of a Technical 
Memorandum on Additionality. 

This Technical Memorandum will address how to determine if credits generated are 
additional to load reductions that would have occurred without a trading or offset program. 
The 2010 Chesapeake Bay TMDL specifies, and this technical memorandum reiterates, that 
credit generation may occur only after baseline has been met. Baseline is equivalent to the 
state sector allocations under the TMDL. For permitted facilities, the WLA is the baseline 
and the WLA requirements for the permitted facility that wants to enter into trading must be 
met prior to credit generation. Where permit conditions are not quantifiable, then credits may 
be neither generated nor purchased to meet the permit. 

Credits used to offset loads should be additional to what is already planned and in existence, 
and may not be a component of a jurisdiction's approved plan for meeting the sector 
allocations under regulations in existence before 2010. Credits generated must be for 
practices implemented after the issuance ofthe TMDL in 2010. Credits generated by 
permitted facilities should be additional to what is in permits that were written prior to the 
issuance ofthe 2010 TMDL. 

I) Technical Memorandum on Local Water Quality Protection 

The contractor shall support EPA in evaluation and development of a Technical 
Memorandum on Local Water Quality Protection. This technical memorandum addresses 
protection of local water quality when using credits for compliance with NPDES permit 
requirements in trading programs and for offsetting of new or increased loads as described in 
the 2010 Chesapeake Bay Total Maximum Daily Load (Bay TMDL). 

For the purposes of this technical memorandum, "local waters" means the receiving 
waters adjacent to where the credit is being generated as well as the receiving waters adjacent 
to where the credit is being used, namely, at the point of discharge. 
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Task 2 Deliverables: 

All written documentation and files produced by the contractor and provided to the TOPO 
shall be in an electronic format that EPA can support. The contractor shall: 

1. Furnish written monthly progress updates of each activity under this task requested by 
the TOPO through technical direction in their quarterly technical progress reports 
described under Task 1. 
2. Provide immediate written notification to the TOPO of any delays in completing any 
activities under this task. 
3. Prepare and provide EPA with preparation first draft Technical Memorandums for the 
above listed topics based on discussions with individual EPA Technical Memorandum 
leads identified in EPA Region 3 work plan. EPA will provide these drafts to the 
Chesapeake Bay jurisdictions for review. Each draft is due within 15 days of discussion 
with individual EPA Technical Memorandum lead. 
4. Compile into a summary report comments provided by individual jurisdictions and 
stakeholders which were provided to EPA through emails, telephone calls with, and 
written replies from jurisdictions and stakeholders regarding each Technical 
Memorandum. Each draft is due within 15 days of discussion with EPA Technical 
Memorandum lead. 
5. Prepare and possibly give presentations internally and externally to EPA, jurisdictions 
and stakeholders as requested by individual EPA Technical Memorandum lead Assist 
during EPA internal and external meetings and telephone conference calls with note 
taking. 
6. Attend meetings with EPA regarding the scoping and clarification of issues raised 
regarding these technical memorandums. 
7. Prepare a final draft of each Technical Memorandum for each topic according to the 
schedule in EPA Region 3' s work plan for EPA's review. Each draft is due within 15 
days of discussion with individual EPA Technical Memorandum lead. 
8. Finalize all Technical Memorandums within 15 days of discussion with individual 
EPA Technical Memorandum lead. These final technical memoranda may be revised 
periodically. 

D. SCHEDULE OF BENCHMARKS & DELIVERABLES 

All deliverables developed under this Task Order must be provided to the TOPO in an 
electronic format supported by EPA. Reports must be of high quality. Work must reflect a 
high level of technical proficiency and be clearly explained and documented. 
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... .... . _ ....... .... _, _____ , ____ , _, _______ ,, __ , ___________ __,_ 

Base Period (Task order award- September 27, 2014) 
Task No. Deliverable Schedule 

1 1.1 Kickoff meeting. Within 10 business days of task 
order award. 

1.2 Monthly conference calls with the Monthly 
TOPO. On the last business day of each 

month. 
1.3 Immediate written notification to the 

TOPO of any delays in completing Ongoing 
any activities under this task. 

1.4 Monthly written technical progress Monthly 
reports to TOPO. These reports shall On the last business day of each 
include updates on all applicable month. 
activities under Task 2. 

1.5 Timely communication with TOPO. 
Ongoing 

2 2.1 Identification of analytical methods 2.1 Written description of analytical 
to perform this analysis submitted by methods to perform this analysis 
contractor. submitted within 15 days of 

development. 
2.2 Written monthly progress updates to 
EPA that summarizes progress to date and 2.2 Progress reports- monthly 
sets priorities for the coming month. through September 27, 2014. 

2.3 Written notification to EPA of any 2.3 Notification of delays to EPA 
delays in completing activities. within 5 days of delay discovery 

2.4 Written description of modeling 2.4 Written description of modeling 
results and presentations to states. results, statistical analysis, and 

presentations to states within 15 
days of development 

2.5 Draft technical memorandum 2.5 Draft technical memorandum 
within 15 days of EPA's receipt and 
acceptance of written description of 
modeling results. 
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Option Period I (September 28, 2014-September 27, 2015)" 
Task No. Deliverable Schedule 

1 1.1 Kickoff meeting. Within 10 business days of the start 
of Option Period I. 

1.2 Monthly conference calls with the Monthly 
TOPO. On the last business day of each 

month. 
1.3 Immediate written notification to the 

TOPO of any delays in completing Ongoing 
any activities under this task. 

1.4 Monthly written technical progress Monthly 
reports to TOPO. These reports shall On the last business day of each 
include updates on all applicable month. 
activities under Tasks 2. 

1.5 Timely communication with TOPO. Ongoing 
2 2.1 Identification of analytical methods 2.1 Written description of analytical 

to perform this analysis submitted by methods to perform this analysis 
contractor. submitted within 15 days of 

development. 
2.2 Written monthly progress updates to 
EPA that summarizes progress to date and 2.2 Progress reports- monthly 
sets priorities for the coming month. through September 27, 2015. 

2.3 Written notification to EPA of any 2.3 Notification of delays to EPA 
delays in completing activities. within 5 days of delay discovery 

2.4 Written description of modeling 2.4 Written description of modeling 
results and presentations to states. results, statistical analysis, and 

presentations to states within 15 
days of development 

2.5 Draft technical memorandum 2.5 Draft technical memorandum 
within 15 days ofEPA's receipt and 
acceptance of written description of 
modeling results. 
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Option Period II (September 28, 2015-September 27, 2016) 
1 1.1 Kickoff meeting. Within 10 business days of start of 

Option Period II. 
1.2 Monthly conference calls with the Monthly 

TOPO. On the last business day of each 
month. 

1.3 Immediate written notification to the 
TOPO of any delays in completing Ongoing 
any activities under this task. 

1.4 Monthly written technical progress Monthly 
reports to TOPO. These reports shall On the last business day of each 
include updates on all applicable month. 
activities under Tasks 2 through 7. 

1.5 Timely communication with TOPO. Ongoing 

2 2.1 Identification of analytical methods 2.1 Written description of analytical 
to perform this analysis submitted by methods to perform this analysis 
contractor. submitted within 15 days of 

development. 
2.2 Written monthly progress updates to 
EPA that summarizes progress to date and 2.2 Progress reports- monthly 
sets priorities for the coming month. through September 27, 2016. 

2.3 Written notification to EPA of any 2.3 Notification of delays to EPA 
delays in completing activities. within 5 days of delay discovery 

2.4 Written description of modeling 2.4 Written description of modeling 
results and presentations to states. results, statistical analysis, and 

presentations to states within 15 
days of development 

2.5 Draft technical memorandum 2.5 Draft technical memorandum 
within 15 days of EPA' s receipt and 
acceptance of written description of 
modeling results. 
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Option Period III (September 28, 2016-September 27, 2017) 
1 1.1 Kickoff meeting. Within 1 0 business days of start of 

Option Period III. 
1.2 Monthly conference calls with the Monthly 

TOPO. On the last business day of each 
month. 

1.3 Immediate written notification to the 
TOPO of any delays in completing Ongoing 
any activities under this task. 

1.4 Monthly written technical progress 
reports to TOPO. These reports shall Monthly 
include updates on all applicable On the last business day of each 
activities under Tasks 2 through 7. month 

1.5 Timely communication with TOPO. Ongoing 

2 2.1 Identification of analytical methods 2.1 Written description of analytical 
to perform this analysis submitted by methods to perform this analysis 
contractor. submitted within 15 days of 

development. 
2.2 Written monthly progress updates to 
EPA that summarizes progress to date and 2.2 Progress reports - monthly 
sets priorities for the coming month. through September 27, 2017. 

2.3 Written notification to EPA of any 2.3 Notification of delays to EPA 
delays in completing activities. within 5 days of delay discovery 

2.4 Written description of modeling 2.4 Written description of modeling 
results and presentations to states. results, statistical analysis, and 

presentations to states within 15 
days of development 

2.5 Draft technical memorandum 2.5 Draft technical memorandum 
within 15 days of EPA's receipt and 
acceptance of written description of 
modeling results. 
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Option Period IV (September 28, 2017-March 27, 2018) 
1 1.1 Participate Kickoff meeting. Within 10 business days of start of 

Option Period IV. 
1.2 Monthly conference calls with the Monthly 

TOPO. On the last business day of each 
month 

1.3 Immediate written notification to the 
TOPO of any delays in completing Ongoing 
any activities under this task. 

1.4 Monthly written technical progress 
reports to TOPO. These reports shall Monthly 
include updates on all applicable On the last business day of each 
activities under Tasks 2 through 7. month 

1.5 Timely communication with TOPO. Ongoing 

2 2.1 Identification of analytical methods 2.1 Written description of analytical 
to perform this analysis submitted by methods to perform this analysis 
contractor. submitted within 15 days of 

development. 
2.2 Written monthly progress updates to 
EPA that summarizes progress to date and 2.2 Progress reports- monthly 
sets priorities for the coming month. through March 27,2018. 

2.3 Written notification to EPA of any 2.3 Notification of delays to EPA 
delays in completing activities. within 5 days of delay discovery 

2.4 Written description of modeling 2.4 Written description of modeling 
results and presentations to states. results, statistical analysis, and 

presentations to states within 15 
days of development 

2.5 Draft technical memorandum 2.5 Draft technical memorandum 
within 15 days of EPA's receipt and 
acceptance of written description of 
modeling results. 

When the Task Order reaches 30 calendar days prior to the end of the Period of Performance 
in a given period, the contractor shall make a determination that the deliverables, milestones, 
benchmarks, and any outstanding technical direction from the TOPO, shall be satisfactorily 
completed in the form requested in the PWS by the end of the Period of Performance and for 
the remaining funding that is available. 

If the contractor determines one or more of the above-referenced items will not be able to be 
completed in the requested form within the period of performance and with the available 
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funding, the contractor shall notify the TOPO and the CO immediately. Within five business 
days of said notification, the TOPO in coordination with the CO will provide technical 
direction concerning use of the remaining funding to prepare and furnish to the TOPO all 
interim draft deliverables, interim work products, and any working files in an electronic 
format which is supported by EPA, for eventual continuation ofthe project after the end date 
ofthe Task Order. 

E. REPORTING 

All documentation and reporting under this Task Order shall be in compliance with contract 
requirements. 

F. DELIVERABLES AND GENERAL PERFORMANCE 

The contractor shall participate in meetings and conference calls arranged by the EPA TOPO. 
The contractor shall when requested by the TOPO provide supporting documentation when 
EPA is reviewing draft deliverables to facilitate EPA review and approval of the contractor's 
work. Documentation will include the electronic files and detailed, written explanation of all 
steps and decisions. The contractor is expected to comply with this request 'Yhen it is 
received from the TOPO regardless of whether such a request is described in the individual 
tasks of this PWS. The contractor is expected to furnish this information in such manner that 
no proprietary software will be needed for EPA to read, interpret, replicate or model any 
work product of this agreement, unless otherwise noted in this PWS or by written permission 
ofthe EPA TOPO. The objective is that anyone with the appropriate skill level can use the 
information produced under this Task Order to check or duplicate the contractor's work for 
replication and/or verification. With this understanding of how this Task Order's data will be 
used, any elements essential to successfully replicating analysis shall be provided to EPA in a 
commonly-used format. 

The contractor shall provide to the TOPO written evidence of the contractor's 
scientific/technical and editorial review as defined in Section 2.6 of the Prime Contract 
Performance Work Statement on any Task Order draft product before submission to the 
EPATOPO for review. This process does not need to be performed by an independent peer 
reviewer. It is expected that all editorial review comments will be addressed before 
deliverables are furnished to the EPA TOPO for review (in the case of draft deliverables) or 
acceptance (in the case of final deliverables); and that questions raised by scientific/ 
technical review will be either addressed or discussed with the EPA TOPO prior to the 
contractor furnishing draft deliverables. 

EPA anticipates that the contractor's work will be judged "satisfactory" according to the 
QASP ifthe TOPO's edits to deliverables are no more than ten percent (10%) ofthe content 
of any draft deliverable, or less than two percent (2%) of any final deliverable. In addition, 
EPA anticipates that the Contractor's work will be judged "satisfactory" according to the 
QASP ifless than ten percent (10%) ofthe pages ofwritten final deliverables contain the 
TOPO's edits for such things as grammar, punctuation and format. The EPA TOPO can upon 
request furnish a copy of the EPA correspondence manual for the contractor's use. 
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All deliverables (draft and final) to EPA shall be furnished in an electronic format that EPA 
can support (see TSAWP Contract PWS Section 4.0 Deliverables). All final deliverables 
shall be prepared according to EPA publication guidelines and shall be compliant with 
Section 508 of the Americans with Disabilities Act. 

All draft and final deliverables from the contractor under this PWS are potentially subject to 
Freedom of Information Act requests. 

All submittals to EPA shall be formatted as described below: 
• Any written reports, summaries or analysis documents shall be in electronic 

Microsoft Word©. 
• Any and all spreadsheets, raw data, coding and modeling work (including all model 

runs with essential data to replicate model runs) shall be in electronic Microsoft 
Excel© or XML formats. 

Appropriate electronic format that is supported by EPA and printing of all GIS data layers, 
maps, photos, bench sheets and other written material not easily printed or saved in the above 
formats will be discussed and a format agreed upon with the EPA TOPO prior to submittal 
by the contractor. 

G. ANTICIPATED TRAVEL 

All travel under this Task Order shall be in compliance with contract requirements and only 
according to specific written Technical Direction from the TOPO. (See contract clause 
H-17). The following travel is anticipated under the following Tasks: 

Task 2- Periodic travel to CBPO in Annapolis, Md., when in-person meetings are required. 
Anticipated three to four in-person meetings per year, the vast majority of the interactions 
being conducted through conference calls. 

Based on the above information, in each base and option period the contractor shall expect 
one to two in-person meetings throughout the Bay watershed and three to four in-person 
meetings at CBPO in Annapolis, Md. The length of the meetings and amount of contractor 
personnel needed for each trip will be provided to the contractor through written technical 
direction from the TOPO. 

H. CONTRACTOR IDENTIFICATION 

Contractor personnel shall always identify themselves as Contractor employees by name and 
organization and physically display that information through an identification badge. 
Contractor personnel are prohibited from acting as the Agency's official representative. 

The Contractor shall refer any questions relating to the interpretation of EPA policy, 
guidance, or regulation to the EPA TOPO. 

16 



I. MEETING GUIDELINES AND LIMITATIONS: 

Travel is not anticipated to be routine under this contract. EPA expects that the majority of 
the dollars to go toward the development of the technical documents. EPA projects that none 
of the individual meetings identified in these tasks will exceed a total cost of$1,000 with 
total travel not to exceed $5,000 in any performance period. The contractor shall immediately 
notify the EPA Contracting Officer, PO and TOPO of any anticipated individual event which 
meets the definition of a "conference," with total net expenditures anticipated to be greater 
than $20,000. 

A "conference" or "conference-related activity" is an internal or external meeting, retreat, 
seminar, symposium or event that involves expenses from the following categories: 
attendee travel paid for by the EPA; training activities; or EPA hosted or co-hosted, 
sponsored or co-sponsored events incurring speaker fees, food and refreshment expenses, 
non-federal facility expenses, audio visual expenses and/or contract related conference 
expenses. "Conference expenses" are all direct and indirect conference costs paid by the 
government, whether paid directly by agencies or reimbursed by agencies to travelers or 
others associated with the conference, but do not include funds paid under federal grants to 
grantees. Conference expenses include any associated authorized travel and per diem 
expenses, hire of rooms for official business, audiovisual use, light refreshments, registration 
fees, ground transportation, and other expenses as defined by the Federal Travel Regulation. 
All outlays for conference preparation and planning should be included. The FTR provides 
some examples of direct and indirect conference costs included within conference expenses. 
After notifying EPA of the potential to reach this threshold, the contractor shall not proceed 
with the task(s) until authorized to do so by the Contracting Officer. 

J. QUALITY ASSURANCE SURVEILLANCE PLAN: Per contract requirements. 

K. VALIDATION OF SECTION 508 COMPLIANCE OF TASK ORDER 
DELIVERABLES 

The Contractor shall support the TOPO in conducting a "Final Deliverable Validation" to 
ensure compliance with Section 508 and the Federal Acquisition Regulations (FAR) related 
to" electronic and information technology (EIT) deliverables". The Contractor shall furnish 
certification, in writing, to the TOPO that the Contractor has complied with EP AAR Clause 
15 52.211-79 "Compliance with EPA Policies for Information Resources Management", 
including the requirement that all electronic and information technology (EIT) deliverables 
be Section 508 compliant in accordance with the policies referenced at 
http://www.epa.gov/accessibility/. 

L. REFERENCES 

Links to background documents relevant to this Task Order: 

December 2010 Chesapeake Bay TMDL: 
http://www .epa. gov I chesapeakebaytmdl 
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Chesapeake Bay Program Partnership's Modeling Tools: 
http://www .chesapeakebay.net/ groups/ group/modeling team 

Chesapeake Bay Program Partnership's ChesapeakeStat Website: 
http:/ /stat.chesapeakebay.net/ 

Chesapeake Bay Jurisdictions' Watershed Implementation Plans 
http://www.chesapeakebay.net/about/programs/watershed 

Chesapeake Bay Jurisdictions' Trading and Offset Information: 
http://www.epa.gov/reg3wapd/tmdl/ChesapeakeBay/EnsuringResults.html?tab2=7 

M. GOVERNMENT FURNISHED INFORMATION/TOOLS 

The following tools will be provided by the TOPO to the contractor within 15 days after the 
contract has been awarded: 

Chesapeake Bay Scenario Builder 

Chesapeake Assessment and Scenario Tool 

Phase 5.3.2 Chesapeake Bay Watershed Model 

Chesapeake Bay TMDL Tracking and Accounting System 
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PEFORMANCE WORK STATEMENT 
TSA WP CONTRACT 

EP-C-12-055 TASK ORDER 17 

A. TITLE: Chesapeake Bay TMDL Midpoint Assessment and Watershed Implementation 
Plan Support- Support of EPA's Review of Chesapeake Bay Jurisdictions' 
Offset and Trading Programs 

B. BACKGROUND & OBJECTIVES 

Background 

On December 29,2010, the U.S. Environmental Protection Agency (EPA) established the 
Chesapeake Bay Total Maximum Daily Load (TMDL). A TMDL calculates the maximum 
amount of a pollutant that a waterbody can receive while still meeting water quality 
standards. The Chesapeake Bay TMDL is the largest, most complex TMDL in the country, 
covering a 64,000-square-mile area across seven jurisdictions for the tidal segments and 
tributaries of the Chesapeake Bay that are impaired due to excessive loads of nitrogen, 
phosphorus and sediment. The Chesapeake Bay TMDL allocates loading caps to sources 
contributing those pollutants in seven jurisdictions of the Bay watershed-Delaware, the 
District of Columbia, Maryland, New York, Pennsylvania, Virginia, and West Virginia. 
Leading up to 2017, the Chesapeake Bay TMDL calls for a midpoint assessment to review 
progress toward meeting the nutrient and sediment pollutant load reductions identified in the 
2010 Chesapeake Bay TMDL and the Bay jurisdictions' Phase I and Phase II Watershed 
Implementation Plans (WIPs).This was designed as a mid-course check on progress to allow 
necessary adjustments in strategies to ensure that the Chesapeake Bay Program Partnership 
(Partnership) could achieve its 2025 goals for putting the necessary practices in place to 
restore Chesapeake Bay water quality to levels achieving water quality standards. A Phase 
III Watershed Implementation Plan is expected to be prepared by each jurisdiction which will 
address any needed adjustments. 

The Bay jurisdictions bear the responsibility for implementing the Bay TMDL as outlined in 
their Phase I and II WIPs. Offset and trading programs are possible tools the jurisdictions 
may utilize to implement the Bay TMDL. EPA expects that new or increased loadings of 
nitrogen, phosphorous and sediments in the Chesapeake Bay watershed will be offset by 
loading reductions and credits generated by other sources. Beyond permitting and nonpoint 
source controls, water quality trading is one approach that Bay jurisdictions may use to 
achieve the load reduction requirements established under the Bay TMDL. 

Water quality trading is a market-based approach, providing an economic incentive for 
voluntary pollutant reductions from point and nonpoint sources of pollution, to improve and 
preserve water quality. Trading can provide greater efficiency in achieving water quality 
goals in watersheds by allowing one source to meet its regulatory obligations by using 
pollutant reductions created by another source with lower pollution control costs. 

EPA recognizes that a number of Chesapeake Bay jurisdictions are already implementing 
water quality trading programs. EPA supports implementation ofthe Bay TMDL through 
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water quality trading programs, as long as they are established and implemented in a manner 
consistent with the Clean Water Act CCWA), its implementing regulations, EPA's 2003 
Water Quality Trading Policy and the 2007 Water Quality Trading Toolkit for NPDES 
Permit Writers. EPA does not support any trading activity that would delay or weaken 
implementation of the Bay TMDL, that is inconsistent with the assumptions and 
requirements of the TMDL, or that would cause the combined point source and nonpoint 
source loadings covered by a trade to exceed the applicable loading cap established by the 
TMDL. 

To promote the success of trading and offset programs in the jurisdictions, EPA intends to 
maintain regular oversight of jurisdictions' programs through periodic programmatic reviews 
and evaluations beginning with EPA's initial assessment of the jurisdictions trading and 
offset programs during 2011-2012. EPA's findings informed the offsetand trading 
provisions that jurisdictions included in their Phase II WIPs. To further support the 
jurisdictions as they continue to develop and modify their offset and trading programs, EPA 
had committed to develop a series of technical memorandums (TMs ), consistent with the Bay 
TMDL's Appendix S, for several offset and trading related topics. Several of these TMs have 
been drafted and are in various stages of completion. Additional information can be found at 
EPA's Bay TMDL website: 
http://www.epa.gov/reg3wapd/tmdl/ChesapeakeBay/EnsuringResults.html?tab2=7 

The U.S. Environmental Protection Agency (EPA) is seeking contractor assistance with the 
tasks described below to support trading and offset work and activities on the midpoint 
assessment and also support local partners in deciding how to cost-effectively implement the 
pollutant load reductions and manage load growth called for in their jurisdiction's WIPs. The 
Jurisdictions', at some point in the future, may have trading and offset programs that apply 
outside the Chesapeake Bay Watershed. It is the intent of this performance work statement 
to apply to those programs also. 

Objectives 

Included among the Bay TMDL 2017 midpoint assessment priorities, EPA will continue its 
oversight role on the implementation of the Bay TMDL where trading and offset programs 
are utilized to meet the 2017 interim goal of the Bay TMDL. EPA will also assist in 
determining what changes should be considered to existing jurisdictions' trading and offset 
programs as the Partnership moves from the 2017 midpoint and focuses on implementation 
of the jurisdictions' Phase III WIPs to meet the 2025 TMDL goal. 

EPA, the seven watershed jurisdictions, along with their federal agency partners, will also 
continue to monitor progress towards meeting the TMDL load reductions and load growth 
utilizing the existing accountability framework. This accountability framework, described 
within the Chesapeake Bay TMDL (see Section L, "References") includes the jurisdictions' 
WIPs, two-year milestones by jurisdictions and federal agencies, annual progress reporting 
and tracking, and federal actions, if needed. As part of this effort, the Partnership will need to 
continue to simulate jurisdictions' baseline and credit calculations, among other 
programmatic applications, and evaluate the nutrient and sediment controls associated with 
various best management practices (BMPs) using the Chesapeake Bay Program modeling 
tools. 
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C. TASKS 

The contractor shall provide support for the below tasks in the Base Period and in each 
Option Period. Written technical direction will be utilized to provide further detail on 
specific work included in the Performance Work Statement (PWS), provide guidance, or · 
approve or comment on deliverables. The Task Order Project Officer (TOPO), the Alternate 
TOPO (if the TOPO is on leave or travel), and the Contracting Officer are the only 
individuals authorized to issue technical direction. The contractor shall anticipate working 
with the TOPO, staff leads from EPA Water Protection Division (WPD), Chesapeake Bay 
Program Office (CBPO) and jurisdictions to furnish the requested technical assistance. 
However only the TOPO may issue written technical direction, which will be the sole 
basis for the contractor to incur billable costs. 

The individual(s) working on this activity need to have the skills and experience of a 
Chesapeake Bay watershed modeler, with a working understanding of the Trading and Offset 
Technical Memoranda being developed by EPA Region 3 (see Section L, "References"). 

Task 1: Kickoff Meeting, Reporting, and Communication 

The contractor shall participate in a Kickoff Meeting with the TOPO either in person or via 
conference call to discuss the following: points of contact, roles and responsibilities, 
time lines, the schedule of benchmarks, milestones and deliverables, establish dates and times 
for monthly calls, monthly technical progress reports, and general Task Order administrative 
information. The technical progress reports shall include status updates of all of the tasks of 
this PWS. 

The TOPO will coordinate and set-up monthly working calls between EPA staff and the 
contractor's technical lead to discuss the status and progress of the work under this Task 
Order. The contractor shall participate in these monthly calls. The frequency of the monthly 
conference calls may be modified based on project status at the request of the contractor and 
only as approved by EPA. 

The contractor shall notify the TOPO of any problems, delays or questions as soon as they 
arise, including immediate written notification of any Task Order delays. The contractor 
shall provide a written monthly status report in accordance with contract requirements which 
will be used for invoice review purposes. All reporting shall be provided in accordance with 
the PWS Sections E and F. 

In general, written materials including meeting summaries shall be furnished by the 
contractor within five business days after request in draft form for the TOPO to review; then 
a final written deliverable would be expected within five business days after receipt of 
written technical direction from the TOPO, including the TOPO's comments and edits to the 
draft deliverable. 
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Task 2: Support for Developing Technical Memoranda to Assist Jurisdictions' 
Development of Offset and Trading Programs. 

EPA needs assistance with researching, writing and completing the following Technical 
Memoranda (a -1) below that will provide the jurisdictions further guidelines as to EPA's 
expectations for responding to the findings referred to in the Background section of this 
document. These Technical Memoranda are not official agency guidance and are only 
applicable in the Chesapeake Bay watershed. It is also limited to the monitoring and 
estimation of annual loads. It is important that annual load monitoring and load calculations 
be accurate to insure that existing loads comply with the Waste Load Allocations (WLAs) 
and that new loads are offset completely. The 2010 Chesapeake Bay Total Maximum Daily 
Load for Nitrogen, Phosphorous and Sediment1 (Bay TMDL) expects the Bay jurisdictions to 
offset all new or increased loads and identifies trading as a tool that can be used to implement 
the Bay TMDL. The programs are expected to be consistent with the Bay TMDL, including 
its allocations and assumptions and the common elements of Appendix S. Jurisdictions' 
offset and trading programs also should be consistent with the Clean Water Act2, its 
implementing regulations, EPA's 2003 Water Quality Trading Policy,3 and EPA's 2007 
Water Quality Trading Toolkit for NPDES Permit Writers.4 These Technical Memoranda 
include but are not limited to: 

a) Technical Memorandum on Representative Sampling 

The contractor sh~lll support EPA in developing a Technical Memorandum on representative 
sampling. This Technical Memorandum addresses the load calculation methodology and 
sampling frequency of Chesapeake Bay watershed wastewater treatment plants and identifies 
an approach that should result in data sufficient to support Chesapeake Bay jurisdictions' 5 

trading and offset programs. (Additional technical memorandums have been or shall be 
developed that address specific aspects of the jurisdictions' offset and trading programs). 

Data collected by EPA from one Waste Water treatment Plant (WWTP) in PA and one in 
VA is sufficient to estimate the potential error introduced into Total Nitrogen (TN) and Total 
Phosphorous (TP) total load calculations from using only one or two samples of plant 
discharge per week that are subsequently aggregated to monthly estimates. The data from the 
two facilities also allow for a quantitative assessment of the cost effectiveness of increasing 
the number of samples per week in terms of improvement in the total TN and TP load 
calculations. Finally, the data from the VA and PA WWTPs enable a comparison oftwo 
alternative methods for calculating total loads. 

This technical memorandum assesses the post-treatment loads from two WWTPs. This 
technical memorandum and its associated analysis are based upon the assumption that 
sampling is random and that there is no bias created by drawing samples at non-

1 Full text of the Bay TMDL may be found at: 
http://www .epa. gov/reg3wapd/tmdl/ChesapeakeBay/tmdlexec.html 

. 2 Clean Water Act, 33 U.S.C. §§ 1251 et seq. 
3 http://www.epa.gov/owow/watershed/trading!finalpolicy2003 .pdf 
4 United States Environmental Protection Agency, "Water Quality Trading Toolkit for Permit Writers," 
Updated June 2009. Available online at http://water.epa.gov/type/watersheds/trading/WOTToolkit.cfm 
5 The Chesapeake Bay jurisdictions are: Delaware, Maryland, Pennsylvania, New York, Virginia, West 
Virginia, and the District of Columbia 
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representative modes of operation. The conclusions and recommendations to be drawn 
should be able to account for the fact that samples can be taken at non-representative points 
of time. The objectives of this technical memorandum are to: 

Determine if there are weekly, monthly or seasonal influences on the load 

calculations, 
Assess how changes in sampling frequency change the accuracy of the results, 

Assess the relationship among sampling frequency, accuracy of load estimates, and 

sampling cost, and 
Assess bias in average monthly loads using two different calculation methods. 

b) Technical Memorandum on Baseline Demonstration for Jurisdictions 

The contractor shall support EPA in the evaluation and development of baseline 
demonstrations for the Chesapeake Bay jurisdictions' to support their offset/trading 
programs. The purpose of this evaluation is to determine if the agricultural and storm water 
trading and offset baseline and credits generated for trading and offsets meet the 2010 
Chesapeake Bay Total Maximum Daily Load (Bay TMDL) for nitrogen, phosphorus, and 
sediment. This evaluation is solely for the purpose of determining if the jurisdictions' trading 
and offset baselines are acceptable in the context ofthe Bay TMDL as defined in Section 10 
and Appendix S6. The conclusions from this evaluation are not intended to be used for any 
other purpose than establishing the baseline and the credits generated for a trade and/or offset 
as comparable to the TMDL allocation and load reductions calculated by the Chesapeake 
Bay Program Watershed Model-Hydrological Simulation Program-Fortran. Model 
comparison is neither evaluated for nor intended to be used for Watershed Implementation 
Plans (WIPs), Annual Progress Review, Milestones or any other EPA or Chesapeake Bay 
Program use of the Watershed Model. The contractor shall: 

Assist EPA with the design and evaluation of Watershed Model scenarios to assess 
the offset/trading programs. 
Suggest improvements to the offset/trading programs to bring them in line with EPA 
regulations, guidance, and the Bay TMDL. 
Assist EPA and CBP in responding to jurisdictional modifications of their 
offset/trading programs. 
Analyze model scenarios from the Chesapeake Assessment and Scenerio Tool 
(CAST), the Maryland Assessment and Scenerio Tool (MAST), the Virginia 
Assessment Scenerio Tool (VAST), Scenario Builder, and the Watershed Model to 
answer questions and address concerns by jurisdictions. EPA will provide these 
scenarios to the contractor. 

c) Technical Memorandum on Credit Calculation Methodology 

6 Full text of the 2010 TMDL is available at 
http:/ /www.epa. gov/reg3 wapd/tmdl/ChesapeakeBay/tmdlexec.htmL Last accessed 1113 0/2012. 
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The contractor shall support EPA in evaluation and development of a Technical 

Memorandum on Credit Calculation Methodology using the tools Nutrient Tracking 

Tool. These models and calculation tools will provided by EPA and USDA 

d) Technical Memorandum on Interstate Trading 

The contractor shall support EPA in evaluation and development of a Technical 
Memorandum on Interstate Trading. Some Chesapeake Bay Watershed jurisdictions have 
proposed the buying and selling credits across jurisdiction boundaries. Anticipate the 
memorandum being up to ten (10) pages. Further information will be provided by the Task 
order Contracting Officer Representative through Technical Direction. 

e) Technical Memorandum on MS4 and Construction permits Trading and TMDL 

The contractor shall support EPA in the evaluation and development of a Technical 
Memorandum on MS4 and Construction permits to support stormwater trading and offset 
programs for Chesapeake Bay jurisdictions. This TM shall address credit purchases and sale 
by NPDES-permitted MS4s, NPDES-permitted construction, and NPDES-permitted 
industrial stormwater facilities. This TM will not be addressing off-site reductions on 
property owned by the same owner or fee-in-lieu programs for meeting load requirements. 
The contractor shall: 

Assist EPA with the design and evaluation of Watershed Model scenarios to assess 
the offset/trading programs. 
Suggest improvements to the offset/trading programs to bring them in line with EPA 
regulations, guidance, the Bay TMDL, and other expectations. 
Assist EPA and CBP in responding to jurisdictional modifications of their 
offset/trading pro grams. 
Analyze model scenarios from CAST/MAST/VAST, Scenario Builder, and the 
Watershed Model to answer questions and address concerns by jurisdictions. 

f) Technical Memorandum on Net Improvement Offset 

The contractor shall support EPA in evaluation and development of a Technical 
Memorandum on Net Improvement Offsets. Net Improvement Offsets, for purposes of the 
Bay TMDL, this means an offset at a ratio greater than merely accounting for the entire new 
or increased load. The jurisdiction's offset program would need to provide the authority and 
procedures for invoking such a provision. This tool might be considered as a means to 
accelerate load reductions where a jurisdiction is not on a schedule to ensure that nitrogen, 
phosphorus, and sediment controls are in place by 2017 and 2025 to meet interim and final 
target loads, respectively. This may be determined based on an EPA evaluation of a 
jurisdiction's progress on its WIP and 2-year milestones, as discussed in EPA's December 
29, 2009 letter (USEP A 2009d). Net improvement offsets also might be considered, in the 
case of permitted point sources, to offset new or increased loads from nonpoint sources or 
from point sources not expected to be permitted. 

g) Technical Memorandum on Sector Growth Demonstration 
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The contractor shall support EPA in evaluation and development of a Technical 
Memorandum on Sector Load Growth Demonstration. This technical memorandum is 
intended to assist the Bay jurisdictions with their determination of whether the loads of 
nitrogen, phosphorus, and/or sediment are projected to increase for any particular sector and, 
therefore, whether the jurisdiction will need an offset program to accommodate handling 
those projected offsets should they occur, as opposed to handling such offsets on a case-by­
case basis. This increase in the load(s) of nitrogen, phosphorus, and/or sediment is referred 
to as "growth". 

h) Technical Memorandum on Trading Ratio based upon Uncertainty 

The contractor shall support EPA in evaluation and development of a Technical 
Memorandum on Trading Ratio based upon Uncertainty. This Technical Memorandum 
identifies EPA's expectations for how the Chesapeake Bay jurisdictions should address the 
issue of uncertainty in their respective offset and/or trading programs. This Technical 
Memorandum will address methods to reduce uncertainty in the calculation of credits used 
for offsets or trading in the Chesapeake Bay watershed. Uncertainty in trading or offsets has 
multiple sources, including variability in best management practice (BMP) effectiveness, 
weather, soils, and BMP maintenance and success. 

BMP effectiveness values were developed by subject area experts working with the 
Chesapeake Bay Program. When each effectiveness value was developed, the effectiveness 
value was discounted for certain types of uncertainty that include: operational conditions, 
implementation date and time to maturity, and variation in natural conditions. The 
effectiveness values implicitly address those sources of uncertainty. 

Other sources of uncertainty exist that are not implicitly addressed in credit generation and 
calculation. Such sources of uncertainty include, but are not limited to, lag times, land use 
changes, soils, and failed credit generation. Given that uncertainty is unavoidable, EPA 
expects the Bay jurisdictions to incorporate an uncertainty ratio(s) that are to be developed in 
this Technical Memorandum in their offset and/or trading programs. 

i) Technical Memorandum on Verification Measures relating to nutrient credit 

trading and offsets 

The contractor shall support EPA in evaluation and development of a Technical 
Memorandum on verification measures relating to nutrient credit trading and offsets. 
Verification of the credit generating activity is performed to ensure that the best management practice 
(BMP) was installed and maintained properly to meet appropriate criteria. EPA has the following 
expectations for verification: 

Verification should be conducted after the practice is implemented and before the 
seller and buyer enter into a contractual agreement and on an annual basis thereafter. 
Verification should be conducted by trained and independent verifiers. 
Verifiers should consider factors related to the BMP installation, effectiveness, and 
duration. 
Verification should be performed on a representative sample of credit generating 
practices. 
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Verification results should be made publically available. 

j) Technical Memorandum on Credit Permanence 

The contractor shall support EPA in evaluation and development of a Technical 
Memorandum on Credit Permanence. This technical memorandum addresses credit 
permanence when using credits for compliance with NPDES permit requirements in trading 
programs and for offsetting of new or increased loads as described in the 2010 Chesapeake 
Bay Total Maximum Daily Load (Bay TMDL). Credit permanence in the context ofthe Bay 
TMDL and NPDES permits is defined as the period of time that a credit purchaser should 
purchase credits to meet the obligations of its NPDES permit. This technical memorandum 
will provide examples of situations that illustrate appropriate periods of time. 

k) Technical Memorandum on Additionality 

The contractor shall support EPA in evaluation and development of a Technical 
Memorandum on Additionality. 

This Technical Memorandum will address how to determine if credits generated are 
additional to load reductions that would have occurred without a trading or offset program. 
The 2010 Chesapeake Bay TMDL specifies, and this technical memorandum reiterates, that 
credit generation may occur only after baseline has been met. Baseline is equivalent to the 
state sector allocations under the TMDL. For permitted facilities, the WLA is the baseline 
and the WLA requirements for the permitted facility that wants to enter into trading must be 
met prior to credit generation. Where permit conditions are not quantifiable, then credits may 
be neither generated nor purchased to meet the permit .. 

Credits used to offset loads should be additional to what is already planned and in existence, 
and may not be a component of a jurisdiction's approved plan for meeting the sector 
allocations under regulations in existence before 2010. Credits generated must be for 
practices implemented after the issuance of the TMDL in 2010. Credits generated by 
permitted facilities should be additional to what is in permits that were written prior to the 
issuance ofthe 2010 TMDL. 

I) Technical Memorandum on Local Water Quality Protection 

The contractor shall support EPA in evaluation and development of a Technical 
Memorandum on Local Water Quality Protection. This technical memorandum addresses 
protection of local water quality when using credits for compliance with NPDES permit 
requirements in trading programs and for offsetting of new or increased loads as described in 
the 2010 Chesapeake Bay Total Maximum Daily Load (Bay TMDL). 

For the purposes of this technical memorandum, "local waters" means the receiving 
waters adjacent to where the credit is being generated as well as the receiving waters adjacent 
to where the credit is being used, namely, at the point of discharge. 
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Task 2 Deliverables: 

All written documentation and files produced by the contractor and provided to the TOPO 
shall be in an electronic format that EPA can support. The contractor shall: 

1. Furnish written monthly progress updates of each activity under this task requested by 
the TOPO through technical direction in their quarterly technical progress reports 
described under Task 1. 
2. Provide immediate written notification to the TOPO of any delays in completing any 
activities under this task. 
3. Prepare and provide EPA with preparation first draft Technical Memorandums for the 
above listed topics based on discussions with individual EPA Technical Memorandum 
leads identified in EPA Region 3 work plan. EPA will provide these drafts to the 
Chesapeake Bay jurisdictions for review. Each draft is due within 15 days of discussion 
with individual EPA Technical Memorandum lead. 
4. Compile into a summary report comments provided by individual jurisdictions and 
stakeholders which were provided to EPA through emails, telephone calls with, and 
written replies from jurisdictions and stakeholders regarding each Technical 
Memorandum. Each draft is due within 15 days of discussion with EPA Technical 
Memorandum lead. 
5. Prepare and possibly give presentations internally and externally to EPA, jurisdictions 
and stakeholders as requested by individual EPA Technical Memorandum lead Assist 
during EPA internal and external meetings and telephone conference calls with note 
taking. 
6. Attend meetings with EPA regarding the scoping and clarification of issues raised 
regarding these technical memorandums. 
7. Prepare a final draft of each Technical Memorandum for each topic accordingto the 
schedule in EPA Region 3 's work plan for EPA's review.· Each draft is due within 15 
days of discussion with individual EPA Technical Memorandum lead. 
8. Finalize all Technical Memorandums within 15 days of discussion with individual 
EPA Technical Memorandum lead. These final technical memoranda may be revised 
periodically. 

D. SCHEDULE OF BENCHMARKS & DELIVERABLES 

All deliverables developed under this Task Order must be provided to the TOPO in an 
electronic format supported by EPA. Reports must be ofhigh quality. Work must reflect a 
high level of technical proficiency and be clearly explained and documented. 
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Base Period (Task order award- September 27, 2014) 
Task No. Deliverable Schedule 

1 1.1 Kickoff meeting. Within 10 business days of task 
order award. 

1.2 Monthly conference calls with the Monthly 
TOPO. On the last business day of each 

month. 
1.3 Immediate written notification to the 

TOPO of any delays in completing Ongoing 
any activities under this task. 

1.4 Monthly written technical progress Monthly 
reports to TOPO. These reports shall On the last business day of each 
include updates on all applicable month. 
activities under Task 2. 

1.5 Timely communication with TOPO. 
Ongoing 

2 2.1 Identification of analytical methods 2.1 Written description of analytical 
to perform this analysis submitted by methods to perform this analysis 
contractor. submitted within 15 days of 

development. 
2.2 Written monthly progress updates to 
EPA that summarizes progress to date and 2.2 Progress reports- monthly 
sets priorities for the coming month. through September 27, 2014. 

2.3 Writtennotification to EPA of any 2.3 Notification ofdelays to EPA 
delays in completing activities. within 5 days of delay discovery 

2.4 Written description of modeling 2.4 Written description of modeling 
results and presentations to states. results, statistical analysis, and 

presentations to states within 15 
days of development 

2.5 Draft technical memorandum 2.5 Draft technical memorandum 
within 15 days of EPA's receipt and 
acceptance of written description of 
modeling results. 
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Option Period I (September 28, 2014-September 27, 2015) 
Task No. Deliverable Schedule 

1 1.1 Kickoff meeting. Within 1 0 business days of the start 
of Option Period I. 

1.2 Monthly conference calls with the Monthly 
TOPO. On the last business day of each 

month. 
1.3 Immediate written notification to the 

TOPO of any delays in completing Ongoing 
any activities under this task. 

1.4 Monthly written technical progress Monthly 
reports to TOPO. These reports shall On the last business day of each 
include updates on all applicable month. 
activities under Tasks 2. 

1.5 Timely communication with TOPO. Ongoing 
2 2.1 Identification of analytical methods 2.1 Written description of analytical 

to perform this analysis submitted by methods to perform this analysis 
contractor. submitted within 15 days of 

development. 
2.2 Written monthly progress updates to 
EPA that summarizes progress to date and 2.2 Progress reports - monthly 
sets priorities for the coming month. through September 27, 2015. 

2.3 Written notification to EPA of any 2.3 Notification of delays to EPA 
delays in completing activities. within 5 days of delay discovery 

2.4 Written description of modeling 2.4 Written description of modeling 
results and presentations to states. results, statistical analysis, and 

presentations to states within 15 
days of development 

2.5 Draft technical memorandum under 2.5 Draft technical memorandum 
Sub-tasks 2 a), b), c), e), g), and i). No within 15 days ofEPA's receipt and 
technical memorandum will be provided acceptance of written description of 
under Sub-tasks 2 d), f), h), j), k), and 1) modeling results. 
during Option Period I. 
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Option Period II (September 28, 2015-September 27, 2016) 
1 1.1 Kickoff meeting. Within 1 0 business days of start of 

Option Period II. 
1.2 Monthly conference calls with the Monthly 

TOPO. On the last business day of each 
month. 

1.3 Immediate written notification to the 
TOPO of any delays in completing Ongoing 
any activities under this task. 

1.4 Monthly written technical progress Monthly 
reports to TOPO. These reports shall On the last business day of each 
include updates on all applicable month. 
activities under Tasks 2 through 7. 

1.5 Timely communication with TOPO. Ongoing 

2 2.1 Identification of analytical methods 2.1 Written description of analytical 
to perform this analysis submitted by methods to perform this analysis 
contractor. submitted within 15 days of 

development. 
2.2 Written monthly progress updates to 
EPA that summarizes progress to date and 2.2 Progress reports- monthly 
sets priorities for the coming month. through September 27, 2016. 

2.3 Written notification to EPA of any 2.3 Notification of delays to EPA 
delays in completing activities. within 5 days of delay discovery 

2.4 Written description of modeling 2.4 Written description of modeling 
results and presentations to states. results, statistical analysis, and 

presentations to states within 15 
days of development 

2.5 Draft technical memorandum 2.5 Draft technical memorandum 
within 15 days ofEPA's receipt and 
acceptance of written description of 
modeling results. 
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Option Period III (September 28, 2016-September 27, 2017) 
1 1.1 Kickoff meeting. Within 10 business days of start of 

Option Period III. 
1.2 Monthly conference calls with the Monthly 

TOPO. On the last business day of each 
month. 

1.3 Immediate written notification to the 
TOPO of any delays in completing Ongoing 
any activities under this task. 

1.4 Monthly written technical progress 
reports to TOPO. These reports shall Monthly 
include updates on all applicable On the last business day of each 
activities under Tasks 2 through 7. month 

1.5 Timely communication with TOPO. Ongoing 

2 2.1 Identification of analytical methods 2.1 Written description of analytical 
to perform this analysis submitted by methods to perform this analysis 
contractor. submitted within 15 days of 

development. 
2.2 Written monthly progress updates to 
EPA that summarizes progress to date and 2.2 Progress reports- monthly 
sets priorities for the coming month. through September 27, 2017. 

2.3 Written notification to EPA of any 2.3 Notification of delays to EPA 
delays in completing activities. within 5 days of delay discovery 

2.4 Written description of modeling 2.4 Written description of modeling 
results and presentations to states. results, statistical analysis, and 

presentations to states within 15 
days of development 

2.5 Draft technical memorandum 2.5 Draft technical memorandum 
within 15 days of EPA's receipt and 
acceptance of written description of 
modeling results. 
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Option Period IV (September 28, 2017-March 27, 2018) 
1 1.1 Participate Kickoff meeting. Within 1 0 business days of start of 

Option Period IV. 
1.2 Monthly conference calls with the Monthly 

TOPO. On the last business day of each 
month 

1.3 Immediate written notification to the 
TOPO of any delays in completing Ongoing 
any activities under this task. 

1.4 Monthly written technical progress 
reports to TOPO. These reports shall Monthly 
include updates on all applicable On the last business day of each 
activities under Tasks 2 through 7. month 

1.5 Timely communication with TOPO. Ongoing 

2 2.1 Identification of analytical methods 2.1 Written description of analytical 
to perform this analysis submitted by methods to perform this analysis 
contractor. submitted within 15 days of 

development. 
2.2 Written monthly progress updates to 
EPA that summarizes progress to date and 2.2 Progress reports- monthly 
sets priorities for the coming month. through March 27,2018. 

2.3 Written notification to EPA of any 2.3 Notification of delays to EPA 
delays in completing activities. within 5 days of delay discovery 

2.4 Written description of modeling 2.4 Written description of modeling 
results and presentations to states. results, statistical analysis, and 

presentations to states within 15 
days of development 

2.5 Draft technical memorandum 2.5 Draft technical memorandum 
within 15 days of EPA's receipt and 
acceptance of written description of 
modeling results. 

When the Task Order reaches 30 calendar days prior to the end of the Period of Performance 
in a given period, the contractor shall make a determination that the deliverables, milestones, 
benchmarks, and any outstanding technical direction from the TOPO, shall be satisfactorily 
completed in the form requested in the PWS by the end of the Period of Performance and for 
the remaining funding that is available. 

If the contractor determines one or more of the above-referenced items will not be able to be 
completed in the requested form within the period of performance and with the available 
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funding, the contractor shall notify the TOPO and the CO immediately. Within five business 
days of said notification, the TOPO in coordination with the CO will provide technical 
direction concerning use of the remaining funding to prepare and furnish to the TOPO all 
interim draft deliverables, interim work products, and any working files in an electronic 
format which is supported by EPA, for eventual continuation of the project after the end date 
of the Task Order. 

E. REPORTING 

All documentation and reporting under this Task Order shall be in compliance with contract 
requirements. 

F. DELIVERABLES AND GENERAL PERFORMANCE 

The contractor shall participate in meetings and conference calls arranged by the EPA TOPO. 
The contractor shall when requested by the TOPO provide supporting documentation when 
EPA is reviewing draft deliverables to facilitate EPA review and approval of the contractor's 
work. Documentation will include the electronic files and detailed, written explanation of all 
steps and decisions. The contractor is expected to comply with this request when it is 
received from the TOPO regardless of whether such a request is described in the individual 
tasks of this PWS. The contractor is expected to furnish this information in such manner that 
no proprietary software will be needed for EPA to read, interpret, replicate or model any 
work product of this agreement, unless otherwise noted in this PWS or by written permission 
of the EPA TOPO. The objective is that anyone with the appropriate skill level can use the 
information produced under this Task Order to check or duplicate the contractor's work for 
replication and/or verification. With this understanding of how this Task Order's data will be 
used, any elements essential to successfully replicating analysis shall be provided to EPA in a 
commonly-used format. 

The contractor shall provide to the TOPO written evidence of the contractor's 
scientific/technical and editorial review as defined in Section 2.6 of the Prime Contract 
Performance Work Statement on any Task Order draft product before submission to the 
EPA TO PO for review. This process does not need to be performed by an independent peer 
reviewer. It is expected that all editorial review comments will be addressed before 
deliverables are furnished to the EPA TOPO for review (in the case of draft deliverables) or 
acceptance (in the case of final deliverables); and that questions raised by scientific/ 
technical review will be either addressed or discussed with the EPA TOPO prior to the 
contractor furnishing draft deliverables. 

EPA anticipates that the contractor's work will be judged "satisfactory" according to the 
QASP if the TOPO's edits to deliverables are no more than ten percent (10%) of the content 
of any draft deliverable, or less than two percent (2%) of any final deliverable. In addition, 
EPA anticipates that the Contractor's work will be judged "satisfactory" according to the 
QASP if less than ten percent (I 0%) of the pages of written final deliverables contain the 
TOPO's edits for such things as grammar, punctuation and format. The EPA TOPO can upon 
request furnish a copy of the EPA correspondence manual for the contractor's use. 
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All deliverables (draft and final) to EPA shall be furnished in an electronic format that EPA 
can support (see TSAWP Contract PWS Section 4.0 Deliverables). All final deliverables 
shall be prepared according to EPA publication guidelines and shall be compliant with 
Section 508 of the Americans with Disabilities Act. 

All draft and final deliverables from the contractor under this PWS are potentially subject to 
Freedom of Information Act requests. 

All submittals to EPA shall be formatted as described below: 
• Any written reports, summaries or analysis documents shall be in electronic 

Microsoft Word©. 
• Any and all spreadsheets, raw data, coding and modeling work (including all model 

runs with essential data to replicate model runs) shall be in electronic Microsoft 
Excel© or XML formats. 

Appropriate electronic format that is supported by EPA and printing of all GIS data layers, 
maps, photos, bench sheets and other written material not easily printed or saved in the above 
formats will be discussed and a format agreed upon with the EPA TOPO prior to submittal 
by the contractor. 

G. ANTICIPATED TRAVEL 

All travel under this Task Order shall be in compliance with contract requirements and only 
according to specific written Technical Direction from the TOPO. (See contract clause 
H-17). The following travel is anticipated under the following Tasks: 

Task 2- Periodic travel to CBPO in Annapolis, Md., when in-person meetings are required. 
Anticipated three to four in-person meetings per year, the vast majority of the interactions 
being conducted through conference calls. 

Based on the above information, in each base and option period the contractor shall expect 
one to two in-person meetings throughout the Bay watershed and three to four in-person 
meetings at CBPO in Annapolis, Md. The length of the meetings and amount of contractor 
personnel needed for each trip will be provided to the contractor through written technical 
direction from the TOPO. 

H. CONTRACTOR IDENTIFICATION 

Contractor personnel shall always identify themselves as Contractor employees by name and 
· organization and physically display that information through an identification badge. 
Contractor personnel are prohibited from acting as the Agency's official representative. 

The Contractor shall refer any questions relating to the interpretation of EPA policy, 
guidance, or regulation to the EPA TOPO. 
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I. MEETING GUIDELINES AND LIMITATIONS: 

Travel is not anticipated to be routine under this contract. EPA expects that the majority of 
the dollars to go toward the development of the technical documents. EPA projects that none 
ofthe individual meetings identified in these tasks will exceed a total cost of$1,000 with 
total travel not to exceed $5,000 in any performance period. The contractor shall immediately 
notify the EPA Contracting Officer, PO and TOPO of any anticipated individual event which 
meets the definition of a "conference," with total net expenditures anticipated to be greater 
than $20,000. 

A "conference" or "conference-related activity" is an internal or external meeting, retreat, 
seminar, symposium or event that involves expenses from the following categories: 
attendee travel paid for by the EPA; training activities; or EPA hosted or co-hosted, 
sponsored or co-sponsored events incurring speaker fees, food and refreshment expenses, 
non-federal facility expenses, audio visual expenses and/or contract related conference 
expenses. "Conference expenses" are all direct and indirect conference costs paid by the 
government, whether paid directly by agencies or reimbursed by agencies to travelers or 
others associated with the conference, but do not include funds paid under federal grants to 
grantees. Conference expenses include any associated authorized travel and per diem 
expenses, hire of rooms for official business, audiovisual use, light refreshments, registration 
fees, ground transportation, and other expenses as defined by the Federal Travel Regulation. 
All outlays for conference preparation and planning should be included. The FTR provides 
some examples of direct and indirect conference costs included within conference expenses. 
After notifying EPA of the potential to reach this threshold, the contractor shall not proceed 
with the task(s) until authorized to do so by the Contracting Officer. 

J. QUALITY ASSURANCE SURVEILLANCE PLAN: Per contract requirements. 

K. VALIDATION OF SECTION 508 COMPLIANCE OF TASK ORDER 
DELIVERABLES 

The Contractor shall support the TOPO in conducting a "Final Deliverable Validation" to 
ensure compliance with Section 508 and the Federal Acquisition Regulations (FAR) related 
to "electronic and information technology (EIT) deliverables". The Contractor shall furnish 
certification, in writing, to the TOPO that the Contractor has complied with EP AAR Clause 
1552.211-79 "Compliance with EPA Policies for Information Resources Management", 
including the requirement that all electronic and information technology (EIT) deliverables 
be Section 508 compliant in accordance with the policies referenced at 
http:/ /www.epa.gov/accessibility/ . 

L. REFERENCES 

Links to background documents relevant to this Task Order: 

December 2010 Chesapeake Bay TMDL: 
http://www .epa. gov I chesapeakebaytmdl 
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Chesapeake Bay Program Partnership's Modeling Tools: 
http://www .chesapeake bay .net/ groups/ group/modeling team 

Chesapeake Bay Program Partnership's ChesapeakeStat Website: 
http://stat.chesapeakebay.net/ 

Chesapeake Bay Jurisdictions' Watershed Implementation Plans 
http://www. chesapeake bay .net/ about/programs/watershed 

Chesapeake Bay Jurisdictions' Trading and Offset Information: 
http://www.epa.gov/reg3wapd/tmdl/ChesapeakeBay/EnsuringResults.html?tab2=7 

M. GOVERNMENT FURNISHED INFORMATION/TOOLS 

The following tools will be provided by the TOPO to the contractor within 15 days after the 
contract has been awarded: 

Chesapeake Bay Scenario Builder 

Chesapeake Assessment and Scenario Tool 

Phase 5.3.2 Chesapeake Bay Watershed Model 

Chesapeake Bay TMDL Tracking and Accounting System 
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12. ACCOUNTING AND APPROPRIATION DATA (If required) 

See Schedule 
13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14. 

CHECK ONE A. b~8{~~~9~ ~~~Efo~ ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT 

B THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, 
appropriation dale, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b). 

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: 

D. UTHt:K (specify type of modification and authonty) 

X FAR 52.232-22 Limitation of Funds 

E. IMPORTANT: Contractor 1R1 is not. DIs required to sign this document and return copies to the Issuing office. 

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) 

DUNS Number: l(b)(4) I 

The purpose of this modification is to shift funding in the amount of $2,612.80 from Option 

Period II to the Base Period to pay two invoices which were incorrectly posted to Option 

Period I (Reference 50879809 & 50887354). The contractor has agreed to the processing of 

this modification unilaterally via email dated 9/14 / 2015, herein incorpo rated by reference. 

TOCOR: Jennifer Sincock Max Expire Date: 03/27 /201 8 

LIST OF CHANGES: 

Reason f o r Modification: Funding Only Action 

CHANGES FOR LINE ITEM NUMBER: 1 (Base Period) 

Obligated Amount for this modification: $2,612.80 

Continued ... 
Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect. 

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) 

158. CONTRACTOR/OFFEROR 

(Signaturo of person authorized to sign) 

NSN 7540-01·152-8070 
Previous edition unusable 

15C. DATE SIGNED 

Noelle Mills 

168. UNITED STATES OF AMERICA 

(Signature of Contracting Offlcar) 

16C. DATE SIGNED 

STANDARD FORM 30 (REV. 10-83) 
Prescribed by GSA 
FAR (46 CFR) 53.243 



REFERENCE NO. OF DOCUMENT BEING CONTINUED 
CONTINUATION SHEET EP-C- 12 _055100171003 

NAME OF OFFEROR OR CONTRACTOR 

TETRA TECH, INC. 

ITEM NO. 

(A) 
SUPPLIES/SERVICES 

(B) 

Incremental Funded Amount changed from $33,732.09 
to $36,344.89 

CHANGES FOR ACCOUNTING CODE: 
14-15-B-03LPOCB-202B63-2505-1403LL1014-001 
Amount changed from $33,732.09 to $36,344.89 

CHANGES FOR LINE ITEM NUMBER: 3 (Option Period 
II) 
Obligated Amount for this modification: -$2,612.80 
Incremental Funded Amount changed from $27,265.91 
to $24,653.11 

CHANGES FOR ACCOUNTING CODE: 
14-15-B-03LPOCB-202B63-2505-1403LL1014-001 
Amount changed from $27,265.91 to $24,653.11 
FOB: Destination 
Period of Performance: 04/11/2014 to 09/27/2016 

NSN 7540·01·152-8067 

QUANTITY UNIT 

(C) (D) 

UNIT PRICE 

(E) 

AMOUNT 

(F) 

OPTIONAl. FORM 336 (4·86) 
Sponsored by GSA 
FAR (48 CFR) 63.110 

3 



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 11. CONTRACT ID CODE I PAGE OF PAGES 

1 I 18 
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REO. NO. r PROJECT NO. (If applicable) 

004 See Block 16C See Schedule 

6. ISSUED BY CODE CPOD 7. ADMINISTERED BY (If other than Item 6) CODE ICPOD 

(FOR U.S. MAIL ONLY) CPOD 
US Environmental Protection Agency US Environmental Protection Agency 
26 West Martin Luther King Drive 26 West Martin Luther King Drive 
Mail Code: NWD Mail Code: NWD 
Cincinnati OH 45268 Cincinnati OH 45268 

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) 
J& 

9A AMENDMENT OF SOLICITATION NO. 

T ETRA TECH, INC. 
10306 EATON PLACE STE 340 9B. DATED (SEE ITEM 11) 

F AIRFAX VA 220302201 

X 
10A MODIFICATION OF CONTRACT/ORDER NO. 
EP-C-12-055 
0017 
10B. DATED (SEE ITEM 13) 

CODE l(b)(4) I FACILITY CODE 04/11/2014 

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS 

0 The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers 0 is extended. 0 is not extended. 
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing 
Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submilted; or (c) By 

separate leiter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT 
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER If by 
virtue of this amendment you desire to change an offer already submilted, such change may be made by telegram or leiter, provided each telegram or leiter makes 
reference to the solicitation and this amendment, and is received prior to the opening hour and date specified. 

12. ACCOUNTING AND APPROPRIATION DATA(Ifrequired) Net Increase: $60
1 

7 0 6, 00 
See Schedule 

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14. 

CHECK ONE A. b~gEcRH~~~~ R-~~Efo){' ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT 

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, 
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43. 103(b). 

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: 

D. OTHER (Specify type of modification and authority) 

X Unilateral: FAR 52.232-22 Limitation of Funds 

E. IMPORTANT: Contractor IRJ is not. 0 is required to sign this document and return copies to the issuing office. 

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) 

DUNS Number: l(b)(4) I 
The purpose of this modification is to add $60,706, in incremental funding to Option Period 

II. 

TOCOR: Jennifer Sincock Max Expire Date: 03/27/2018 
LIST OF CHANGES: 

Reason for Modification: Funding Only Action ' 

CHANGES FOR LINE ITEM NUMBER: 3 (Option Period II) 

Obligated Amount for this modification: $60,706.00 

Incremental Funded Amount changed from $24,653.11 to $85,359.11 

Continued ... 

Except as provided herein, all terms and conditions of the document referenced in Item 9 A or 1 OA, as heretofore changed, remains unchanged and in full force and effect 

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) 

Noelle Mills 

15B. CONTRACTOR/OFFEROR 

(Signature of person euthorlzed to sign) 

NSN 7540-01-152-8070 
Previous edition unusable 

15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 

(Signature of Contracting Officer) 

16C. DATE SIGNED 

STANDARD FORM 30 (REV. 1 0-83) 
Prescribed by GSA 
FAR (48 CFR) 53.243 



REFERENCE NO. OF OOCUMENT BEING CONTINUED 
CONTINUATION SHEET EP-C-12-055/0017/004 

NAME OF OFFEROR OR CONTRACTOR 

TETRA TECH, INC. 

ITEM NO. 

(A) 

SUPPLIES/SERVICES 

(B) 

NEW ACCOUNTING CODE ADDED: 
Account code: 
15-16-B-03LPOCB-202B63-2505 
Beginning FiscalYear 15 
Ending Fiscal Year 16 
Fund (Appropriation) B 
Budget Organization 03LPOCB 
Program (PRC) 202B63 
Budget (BOC) 2505 
Job # (Site / Project) 
Cost Organization 
Amount: $60,706.00 
Delivery Location Code: R3 
Region 3 
US Environmental Protection Agency 
1650 Arch Street 
Philadelphia PA 19103-2029 USA 

Payment: 
RTP Finance Center 
US Environmental Protection Agency 
RTP-Finance Center (AA216-01) 
109 TW Alexander Drive 
www2.epa.gov/financial/contracts 
Durham NC 27711 

FOB: Destination 
Period of Performance: 04/11/2014 to 09/27/2016 

NSN 7540-01-152-8067 

QUANTITY UNIT 

(C) (D) 

UNIT PRICE 

(E) 

AMOUNT 

(F) 

OPTIONAL FORM 336 (4-86) 
Sponsored by GSA 
FAR (48 CFRl 53.110 

18 


